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TENDER FOR SITC OF VRF TYPE AIR CONDITIONING WORK AT NEW PREMISES OF
GUJARAT GRAMIN BANK HEAD OFFICE AT,
FLORENCE EXCELLENCE, VASNA BHAYLI ROAD, VADODARA

Part-1
Technical Bid

TENDER PERIOD FROM 04.06.2026 TO 25.06.2026 UPTO 3:00 PM

OPENING OF TECHNICAL BID ON 25.06.2026 AT 3:30 PM

CONSULTING ARCHITECTS:-
M/s MAYUR SHAH & ASSOCIATES
803, TOP FLOOR, CENTER POINT,
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GUJARAT GRAMIN BANK

INFORMATION AND INSTRUCTIONS TO TENDERERS

Name of Work

TENDER FOR VRF TYPE AIR CONDITIONING WORK AT NEW
PREMISES OF GUJARAT GRAMIN BANK HEAD OFFICE AT,
FLORENCE EXCELLENCE, VASNA BHAYLI ROAD, VADODARA

Period of Tender

From 04.06.2026 TO 25.06.2026 UPTO 3:00 PM

Date, Time and Place of
Opening of Tenders

Technical bid Opening: 25.06.2026 at 03:30 pm at
Gujarat Gramin Bank, Head Office, 3rd & 4th floor, Suraj Plaza - 1,
Sayajigunj, Vadodara- 390020, Gujarat.

Bidders are requested to be present for tender opening for which no
separate information will be given.

Only technically qualified bidders will be informed to join for
opening of financial bids.

Submission of tender

Tender should be submitted to the address below upto 03:00 p.m.
of 25.06.2026:

Gujarat Gramin Bank, Head Office, 3rd & 4t Floor, Suraj Plaza-1,
Sayajigunj, Vadodara- 390020, Gujarat

(Sealed tenders comprising TECHNICAL BID and PRICE/FINANCIAL
BID, must be duly filled and signed in the prescribed form and to be kept]
in two separate sealed envelope respectively super-scribed as Technical
Bid and Price/Financial Bid and both these two separate sealed
envelopes to be kept in One Big envelope and should be addressed to
‘The General manager, Gujarat Gramin Bank, Head Office, 3rd & 4th
Floor, Suraj Plaza 1, Sayajigunj, Vadodara- 390020, Gujarat.” The main
envelope containing both aforesaid bids should be super scribed VRF
TYPE Air Conditioning Work at New Premises of Guijarat Gramin Bank at
4th & 6th floor, Florence Excellence, Vasna Bhayli Road, Vadodara).

Address for Communication

Gujarat Gramin Bank, Head Office, 3rd & 4 Floor, Suraj Plaza-1,
Sayajigunj, Vadodara- 390020, Gujarat

Earnest Money Deposit
(EMD) in the form of DD/BC
to be submitted along with
technical bid only

Rs.1,02,000/- Drawn In Favour Of Gujarat Gramin Bank.

(Exemption from submission of EMD and application money shall be
given to bidders, who are Micro Small and Medium Enterprises
(MSME) / Startups. The bidders who are MSME have to submit
necessary document issued by NSIC and the bidders who are
startups have to be recognized by Department of Industrial Policy &
Promotion (DIPP) to avail the exemption. To qualify for EMD and
tender cost exemption, firms should necessarily enclose a valid copy
of registration certificate issued by NSIC/DIPP which are valid on last
date of submission of the tender documents MSME/Startup firms
which are in the process of obtaining NSIC certificate/ DIPP will not
be considered for EMD and Tender cost exemption.)

Completion Period

-2- Months from the 7' day of issuance of work order.

Contact Person

Ketan Shah(99099 99718), Jimit Patel(95109 20854)

Email id: pe.ho@ggb.bank.in




Mandatory Criteria for Pre-qualifications:

Contractors/vendors desirous of tendering for above work and fulfilling the following
requirements shall be eligible to apply:-

I.  Experience of having successfully completed any one of following similar works
during last -7- years ending on 31.03.2026.

Three similar completed works*** each costing not less than Rs. 19 Lacs
of proposed work.
OR
Two similar completed works*** each costing not less than Rs. 24 Lacs of
proposed work.
OR
One similar completed work*** costing not less than Rs 39 Lacs of
proposed work.

II.  The average annual turnover of the contractor during the last three year
ending 31st March 2026 should not be less than Rs.50 lakhs and
contractor/vendor should be still in same line of business.

IIT. Authorization letter from OEM.

= Similar work shall mean Successfully Completed SITC of VRF/AC Type Air Conditioning Work.

/
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Basic Informati

1 a) Name of the Applicant / Organization
b) Address of the Registered Office

¢) Address of office in state/District where
Project is located

(With Name, Phone Nos & Email ID of Contact
Person)

2| Year of establishment

3| Type of the organizaton (Whether sole
proprietorship, Partnership, Private Ltd. or Ltd. Co.
etc.)

(Enclose certified copies of documents as
evidence)

4| Name & qualification of the Proprietor / Partners /
Directors of the Organization / Firm

a)
b)
c)
Enclose certified copies of document as evidence

5| Details of registration — Whether Partnership firm,
Company, etc. Name of Registering Authority, Date
and Registration number.

Enclose certified copies of document as
evidence

6| Whether registered with Government_/ Semi —|
Government / Municipal Authorities of any other
Public Organisation and if so, in which class and
since when? (Enclose certified copies of document
as evidence)

7 a) No. of years of experience in the field and
details of work in any other field.

b) Whether ISO certified, furnish the details.

\
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8| Area of business activities other  than
construction, if any, and place of business.

9| Address of business activities other than construction
if any, and place of business.

10 | Address of office through which the proposed work
of the Bank will be handled and the Name &
Designation of officer in charge.

11 | Work Experience in Last 7 years.

a) Three similar completed works each
costing not less than 19 lakhs
OR
b) Two similar completed works each
costing not less than 24 lakhs
OR
¢) One similar completed works each
costing not less than 39 lakhs

12 | Yearly turnover of the organization during last 3
financial years (year wise) and furnish audited
balance sheet and Profit & Loss A/c (Audited) for
the last —3- years.

2024-25
2023-24

2022-23
Turnover till Mar 2026 (As per requirement
of the project financial year may be modified)

13 | Enclose copy of latest income tax return certificate.

14 | PAN No./Aadhar No. if any

15 | Details of registration for GST.
16

Detailed description and value of works done and
works on hand

17 | Details of Key Personnel Permanently employed

18 | Other infrastructural information to be used/ referred
for this project. List of available plants, machineries
equipment’s etc.

19 | Furnish the names of —3- responsible persons

along with their designation, address, Tel. No., etc.,
for whose organization, you have completed the 1
above mentioned jobs and who will be in a position

to certify about the performance of your 2
/
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organization.

20

Whether any Civil Suit / litigation arisen in contracts
executed / being executed during the last 10 years.
If yes, please furnish the name of the project,
employer, Nature of work, Contract value, work
order and brief details of litigation.

Give name of court, place, and status of

pending litigation.

****Attach a separate sheet if required.

21

Information relating to whether any litigation is
pending before any Arbitrator for adjudication of any
litigation or else any litigation was disposed off
during the last ten years by an arbitrator. If so, the
details of such litigation are required to be

submitted.

22

No. of supplementary sheets attached for Part — I

\
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LIST OF PROJECTS EXECUTED BY THE ORGANISATION DURING THE LAST 7 YEARS
(Each works costing not less than Rs.19.00 lakhs)

Sr. | Nameof | Name & Contr Stipulated | Actual time Any other Enclose
No work/ full act time of of relevant clients
project | postal Amount completion | completion information. certificate for
with address | (Rs.) (Years) (years) Actual amount | satisfactory
address. | of the of the Project, if | completion.
owner. increased, give
Specify reasons.
7 8
1 2 3 4 5 6

/




LIST OF IMPORTANT WORKS ON HAND
(Each works costing not less than Rs.19 lakhs)

Sr.
No

Name of
work/ project
with address

Name &
full
postal
address
of the
owner.

Specify

Contract
Amount
(Rs.)

Stipulated
time of
completion

(Years)

Actual time
of
completion
(years)

Any other
relevant
information.

Actual
amount of
the Project, if
increased,
give reasons.

7

Remarks
(if any)




IMPORTANT INFORMATION FOR APPLICANT:

The selection process will lay high emphasis on the ability and competency of contractors to do high
quality work within the given time schedule and on shuttering materials / staging and scaffolding

material (H-Frame) equipment / machinery owned by the contractor.

The onus of providing, all necessary company / project related information, in appropriate manner
and medium, so as to demonstrate the competency of the Applicant and to allow proper
evaluation, will rest entirely on the Applicant.

If the Pre-Qualification Document is taken in company's name, a power if of attorney', in favor of the
person who is authorized to sign the PQ document on behalf of the company, must accompany
the PQ Document.

Information furnished in the PQ Document will be kept confidential

All information has to be submitted in the prescribed format only. Projects for which incomplete
information has been provided will not be considered for evaluation. The Applicant may attach separate
sheets if so required. However, the final bound document submitted, has to be submitted in
vertical A4 size (210 mm X 297 mm).

The scope of work, project description and architectural finishes mentioned in the Project brief are
indicative and are likely to change during detail design. Project brief, along-with the schematic
drawings is provided to assist the Applicant in understanding the fundamental / unique / specific

requirements of the project.

Decision for selection or rejection of the Applicants shall be final and binding to all without

assigning reason thereof.

If Gujarat Gramin Bank is convinced that an Applicant has resorted to material misrepresentation or

provided fraudulent information / statement, the said Applicant will be liable for disqualification /

rejection at any stage.

Proof for fulfillment of eligibility criteria mentioned in the Pre-qualification Notice should be

submitted along with pre-qualification document. If the pre-qualification document is submitted without

valid documents and without proof of eligibility criteria will be rejected.

All submitted documents must be serially numbered.

Bank will obtain the confidential reports from the clients of the bidders for the completed works

and false under the pre-qualification criteria mentioned in this tender. Non receipt of the

confidential report/ obtaining adverse comments in confidential report may lead dis - qualification in

the technical bid.
R e
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DECLARATION / UNDERTAKING

1. I/We agree that the decision of Gujarat Gramin Bank in Selection of Applicants / Contractor,
phasing of works and in any other Project related matter, will be final and bidding to me/us.

2. All the information and date furnished herewith are correct to my/our best of knowledge.

3. l/We agree that we have no objection if inquiries are made about our works, its related
areas and any other inquiry regarding all details, projects and works listed by us in the

pre-qualification document.

Date : Signature with Seal of the

Company

\
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INFORMATION ABOUT QUALITY ASSURANCE SYSTEMS:

Quality Control Measures adopted by the Applicant. Documents / Photographs
disclosing details of:

1. Laboratory set up - centrally / at site
2. Quality procedures and audits
3. Documentation of procedures and test results

4. Noncompliance reports, corrective measures and documentation

Type of Firm
Sr. No. ISO Certificate Certificate Attached
Yes No
1 1SO-9001
2 1SO-14001
3 1ISO-18001

?—_———_—
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Brief description of Work

The VRF/AC system shall be installed on 4th & 6th Floor, Florence Excellence, Vasna Bhayli
Road, Vadodara, Gujarat.

The Broad Scope of Contractor shall be supply, installation, testing and commissioning of VRF/AC
system at Gujarat Gramin Bank’s premises at 4th & 6th Floor, Florence Excellence, Vasna Bhayli Road,
Vadodara, Gujarat.

The contractor to obtain all statutory approvals from GOVT./Local authorities/ any concerned department
and work for the related necessary approvals to be taken by the Project Architect/ Bank. Liasioning for the
same shall be scope of the contractor. No additional payment shall be made for the same.

APENDIX / ANNEXURE

Description of

Tender for SITC Of VRF Type Air Conditioning Work at new premises of

SrN
i Work Gujarat Gramin Bank Head office at,
Florence Excellence, Vasna Bhayli road, Vadodara.
1. cpsgg%t?én 2 — Months from the date of issuance of work order.
EdiestMohisy Rs.1,02,000/- Drawn In Favour Of Gujarat Gramin Bank in the form of
2. : IPemand Draft/Banker’'s Cheque payable at Vadodara
Deposit (EMD) e
idity of
3. :glée':y elthe 90 days from the Last date of submission of the tender.
4. Initial Security 2% of value of the work order including EMD paid by L-1 bidder with
Deposit tender.
5. Retention Money Deductible in running bills @ 15% of the value of each interim bill and
total deductible as detailed in the tender document.
Period of 7 days from the date of issue of work order.
6 Commencement
Amount of
7. liquidated In case of delay a penalty @ 2% of value of work order per week.
damages for delay.
8. Defects liability 12 months from the date of virtual completion
period
9 Comprehensive

AMC

For -4- years from the completion of Defects liability period of 1 year.




10. | Final Bill 30 working days from the date of Receipt of the bill and successful
installation of machines.

11. Release of Retention money in excess of 5% of work order shall be refunded on

Retention Money receipt of completion certificate from the architect or substitute

independent architect appointed and which is accepted by the bank up
to its satisfaction.
Balance 5% of work order shall be kept as retention money which will
be refunded 14 days after defect liability period i.e.12 Months provided
all defects are attended satisfactorily.

12. | TDS & GST- TDS As per statutory norms

13. | Warrantee Period Bidder has to provide company(OEM) warrantee of full VRF system

for System

inclusive of its accessories of minimum 1 year or max as per the
warrantee given by OEM.

CAMC Period shall be calculated as 4 years from the
completion of Defects liability period of 1 year.

?
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The tenderers are to treat this Tender and all Tender documents and any information provided by
the Project Company as strictly confidential and not communicate their prices to a third party,
including their personnel except on a “need to know” basis or reveal anything about it to the
public or the press. For the purpose of negotiation, the Gujarat Gramin Bank shall be at liberty
to disclose the details of competing Tenders to any of the tenderers.

Gujarat Gramin Bank shall not be responsible for any delay in receipt / submission of tender
documents dispatched by post.

The tenderer shall submit the Tender after carefully examining the general and special conditions
of Contract, Appendices, Drawings, Technical Specifications, Bill of Quantities etc. and
inspection of site. The tenderer is expected to inspect the site of the proposed work and acquaint
itself with the site conditions, approaches, availability of raw materials, geological and weather
conditions etc. before quoting its rates. Submission of the tender shall be deemed to be in due
compliance with this clause.

For the consideration hereinafter mentioned, i.e. the Contract Price, the Contractor shall upon
and subject to the Contract Documents carry out and complete the Works as per the Drawings
described by or referred to in the Schedules, Contract BOQ and Technical Specifications in the
Contract Documents Item Rate Basis including all materials, wastage, loading unloading, tools
tackles, plant and labour charges, taxes, insurance, import duties, license, and permit fees etc.
for the Works.

The Contract Documents shall be read and construed as forming part of the Agreement, and the
Parties hereto shall respectively abide by, submit themselves to Contract Documents and perform
their respective obligations as set out in the Contract Documents

The Contract Documents shall form the basis of this Contract Agreement The Contract shall be on
an Item Rate Basis for the Work done and the Contractor shall be paid for the actual quantity of
Work done, as measured at site jointly by Project Company and Contractor and at the rate
quoted/ accepted by the Contractor in the Contract BOQ.

The Contractor shall provide every reasonable facility for carrying out the entire Work in the
manner laid down in General Conditions of Contract (GCC), and shall make good any damage
done to completed Works and Sections before Taking Over by Project Company, and remedy
defects if any after completion of the Work till completion of Defects Liability Period.

The Gujarat Gramin Bank reserves to itself the right of altering the Drawings and nature of the Work
by adding to or omitting any items of Work as per the provisions of GCC. There shall be no limit
on the scope and extent of changes that can be ordered by the Gujarat Gramin Bank subject to
the condition stipulated in this tender. The Contractor shall only be paid for the actual quantity
of Work executed payable at the accepted unit rates as set out in the Contract BOQ and the
provisions of GCC.
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Quantity variation shall have no ceiling limit in respect of individual items and individual quantities
can vary to any extent. The Contractor shall execute all authorized variations and the same shall
be dealt with as per the provisions of

No additions, alterations or amendments to any of the terms, conditions and provisions
mentioned herein, shall be valid, operative, effective, binding upon or acceptable against any of
the parties hereto unless the same are recorded in the form of supplemental contract in writing
and signed by authorized signatories of both the parties hereto.

The Tender documents issued to the tenderer, including any amendments instructed in an
Addendum to Tender documents, shall be used without further amendment.

1. Scope of Work:

1.1 The brief description of work to be carried out and its scope are given in the General
Condition of Contract and the "Special Conditions of Contract" of these documents.

2. Site Inspection and Information:

21 The tenderer must obtain for himself on his own responsibility and at his own expenses all
the information which may be necessary for the purpose of making a tender and for
entering into a contract and must examine the Drawings, inspect the site of the work and
acquaint himself with all the information about all the local conditions, means of access to
the work, nature of the work and all matters pertaining thereto.

2.2 Access to the Site will be given during the Tender period by appointment on application to
the Gujarat Gramin Bank. The tenderer shall ascertain the location, size and condition of the
areas available for his use as working areas and all other information affecting this
Tender.

23 The Employer will not be responsible and will not reimburse any expenses which may be
incurred or losses to person or property suffered by any Tenderer in connection with visits
to and examination of the site and in the preparation of his tender for submission.

24 The tenderers should note that information, if any, as regards to the site and local
conditions, as contained in these tender documents, has been given merely to assist the
tenderers and is not deemed to be complete.

25 The tenderers should note and bear in mind that the Employer shall bear no responsibility
for the lack of acquaintance of the site and other conditions or any information relating
thereto, on their part. The consequences of the lack of any knowledge, as aforesaid, on
the part of the tenderers shall be at their risk and cost and no charges or claims
whatsoever consequent upon the lack of any information, knowledge or understanding
shall be entertained or payable by the Employer either during tender stage or during the
construction period.

Rates & Discrepancies etc.:
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3.1

3.2

3.3

3.4

4.0

The contractor shall quote the rate after careful examination Tender documents &
drawings.

The tenderers shall quote the rates both in figures and words. If some discrepancies found
between the rates quoted in figures and words, the following procedure shall be adopted
for checking and arithmetic calculation:

i) When there is difference between the rates in figures and words, the rates, which
correspond to the amount worked out by the tenderer, shall be taken as correct.

i) When the rates quoted by the tenderer in figures and words tally but amount is
incorrect, the rate quoted by the tenderer in words shall be taken as correct.

i) When it is not possible to ascertain the correct rate by either of the above
methods, the rates quoted in words shall be taken as correct.

iv) Il erasures and alterations made while filling the tender must be attested by initials
of the tenderer. Overwriting of figures is not permitted and failure to comply with
either of these conditions will render the tender void at the Employer's option. No
advice of any change in rate or conditions after opening of the tender will be
entertained.

The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays, in commencing or executing the work, whatever the cause of delays
may be, including delays arising out of modifications to the work entrusted to him or in
any sub-contract connected therewith or delays in awarding contracts for other trades of
the project or in commencement of completion of such works or in procuring Government
controlled or other building materials or in obtaining water and power connections for allotted
work purposes or for any claim in respect thereof. The Employer does not accept liability for
any sum towards loss of overheads & profits of the contractor besides the accepted amount,
subject to such variations as are provided for herein or as deemed fit to Employer. However,
necessary time extension will be allowed if the delay is not attributable to contractor.

The Tenderers shall before tendering carefully examine the Tender Documents including
these Information’s & Instructions to Tenderers, General Conditions of Contract, Special
Conditions of Contract, General Particulars & Requirements to Specifications, Detailed
Specification, Drawings and other matters referred to therein, the Schedules and the Bill
of Quantities and if there should be or appear to be any ambiguity in / or discrepancy
between any of these documents or between figured and measured dimensions and other
aspects upon the Drawings, he shall immediately refer the matter to the Employer /
Architect for clarification before submission of Tender. However, in case of any
discrepancies between Drawings, Specifications and B.O.Q. items, B.O.Q. item along
with specifications shall supersede the others for quoting of rates.

Forms & Documents:

i) The tenderer shall be submitted in hard copy Tender.
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i) All documents of the tender are to be read in conjunction with each other and rates
quoted by the tenderer shall take this aspect into consideration.

5.0 Signing of Documents:

i) The tender submitted on behalf of a firm shall be signed by all the partners of the firm
or by a person who has the necessary authority on behalf of the firm to enter into
the proposed contract. Otherwise, the tender may be rejected by the Employer

i) Power of Attorney in the name of person(s) who has / have signed the tender
document.

7.0 Earnest Money

No Tender will be considered responsive, which is not accompanied by EMD of Rs. 1,02,000/-
in the form of Demand Draft/Banker's Cheque payable at Vadodara in favour of Gujarat
Gramin Bank. However, Exemption from submission of EMD and application money shall
be given to bidders, who are Micro Small and Medium Enterprises (MSME) / Startups. The
bidders who are MSME have to submit necessary document issued by NSIC and the bidders
who are startups have to be recognized by Department of Industrial Policy & Promotion
(DIPP) to avail the exemption. To qualify for EMD and tender cost exemption, firms should
necessarily enclose a valid copy of registration certificate issued by NSIC/DIPP which are
valid on last date of submission of the tender documents MSME/Startup firms which are in the
process of obtaining NSIC certificate/ DIPP will not be considered for EMD and Tender cost
exemption.

In the event of the Tenderer withdrawing his Tender before the expiry of 90 days from the
date fixed for receiving the Tenders or such other extended dates as agreed to or if the
tender is accepted, the Contractor fails to pay the security deposit as stipulated/or if he
fails to commence the work within stipulated time, the Earnest Money will be forfeited. The
Demand Draft/Banker’'s Cheque submitted against the Earnest Money Deposit will be returned
without any interest to the unsuccessful Tenderers within 180 days after the date fixed for
receiving tenders. The Tender without EMD will summarily be rejected.

8.0 Initial Security Deposit (ISD):

The successful bidder will have to pay initial security deposit (ISD) @ 2% of the accepted
value of the tender including the EMD, by way of Demand Draft / Pay Order / Bankers Cheque
/ NEFT in favor of the Gujarat Gramin Bank payable at Vadodara. The initial security deposit is
to be paid by the Contractor/dealer/vendor to Bank within 7 days of intimation from bank. The
initial security deposit will be kept with the bank for the duration of the contract period and will
be refunded to the contractor without any interest, after issue of the completion certificate and
which is acceptable to the bank. No interest is allowed on the initial security deposit.

9.0 The Tenderer (whether or not he submits a tender) shall treat the details of the documents as
secret and confidential.

10.0 Examinations & Evaluation of Tenders:

;—_
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Employer will examine each Tender to satisfy whether is accompanied by required security and
documents and their correctness. A substantially responsive Tender is one which conforms to all
terms, condition and specifications of Tender Documents without material deviation or reservation.

11.0 Award of Contract:
Subject to Above Clause herein below Employer will award the contract to the Bidder
whose bid has been determined to be substantially responsive and whose offer has
been found lowest after arithmetical checking.

12.0 The Employer does not bind himself to accept, the lowest or any tender and reserves to
itself the right to accept or reject any or all the tenders, either in whole or in part, without
assigning any reasons for doing so. The Employer also has the right to re-invite the
tender at his sole discretion.

13.0 Throughout all the documents the term ‘Bid’ and ‘Tender and their derivatives like
Bidders, Tenderer are synonymous.

14.0 Each of the tender document is required to be signed by the person or persons submitting the
tender in token of his / their having acquainted himself / themselves with the General
Conditions etc., as laid down. Once the duly signed document submitted then it will be
deemed as signing authority empowered or authorized to do so and binding over the bidder,
and as and when said authority letter demanded by the bank then the bidder is bound to
produce the same. Any tender with any of the documents not signed will be rejected.

15.0  Along with Tender documents, Bidders have to compulsorily submit Pre-contract Integrity pact
as per Annexure-A (Duly signed and stamped by Authorized signatory of bidder on proper
Stamp Paper as an agreement).
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FORM OF TENDER
The General Manager,

Gujarat Gramin Bank,
Head Office,

3rd & 4th Floor, Suraj
Plaza-1, Sayajigunj,
Vadodara- 390020, Gujarat
Dear Sir,

Ref: Application For SITC of VRF Type Air Conditioning Work at new premises of
Gujarat Gramin bank Head office at, Florence excellence, Vasna Bhayli Road,
Vadodara.

Having examined the plans, specifications and schedule of quantities prepared by your
Architect and judging the site condition (after visit or without visit of the site), and satisfying
ourselves as to the location of the site and working conditions, l/we hereby offer to execute
the above works at the respective rates which l/lwe have quoted for the items in the
Schedule of Quantities.

I/We herewith deposit EMD by Demand Draft/Banker’s Cheque in favour of Gujarat Gramin
Bank as Earnest Money Deposit for the execution of the works at my/our tendered rates
together with any variations should the work be awarded to me [ us.

In the event of this tender being accepted, l/we agree to enter into and execute the
necessary contract required by you. I/We do hereby bind myself/ourselves to forfeit the
aforesaid deposit of EMD in the event of our refusal or delay in signing the Contract
Agreement. liwe further agree to execute and complete the work within the time frame
stipulated in the tender documents. l/we agree not to employ Sub-Contractors without the
prior approval of the Bank.

I/'we agree to pay Sales Tax, Works Contract Tax, Excise Tax, Octroi, VAT, Duties, all
Royalties and all other applicable taxes prevailing and be levied from time to time on such
items for which the same are leviable and the rates quoted by me/us are inclusive of the
same.

I/'we understand that you are not bound to accept the lowest tender or bound to assign any
reasons for rejecting our tender.

We unconditionally agree to Gujarat Gramin Bank’s preconditions stipulated in the tender
documents.

I/'We agree that in case of my/our failure to execute work in accordance with the
specifications and instructions received from the Owner or the Architect appointed by the Bank,
during the course of the work, Bank reserves the right to terminate my contract and forfeit the
Earnest money deposit paid by me in additions to recovery of all the dues to the Bank from the
payment receivable by me. Further | may also be barred from tendering in future for the Bank
and its subsidiaries.

l/we enclose demand draft/banker’'s Cheque towards Earnest Money deposit.
I/we agree to keep our i :
Yours truly,

[To be signed by the Authorized
Representative of Tenderer holding Power of
Attorney]

;—————_—_—




TO BE STAMPED AS AN AGREEMENT
ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made at Vadodara on the 2026 between
Gujarat Gramin Bank, a body corporate having its Head office at Vadodara (Hereinafter called “the
Bank”) of the one part

AND .

(herein after
called “The Contractor/Vendor/Dealer’) which expression shall, unless repugnant to the
context, mean and include of the other part.

WHEREAS

1 The Bank is desirous of carrying out Tender subject work at their building at 4t & 6t
Floor, Florence excellence, Vasna Bhayli Road, Vadodara, Gujarat (hereinafter referred to as the
said site) and the said complex as is more fully described in the layout drawings and for the purpose,
the parties hereto have agreed to entered into this contract (hereinafter referred to as the

contract).
2 The Bank has for the purpose, to obtain and approve design of the contractor.
3 The said drawings have been signed by or on behalf of the parties.

The Contractor has agreed to execute the said works viz. as per tender subject to the provisions
hereinafter contained and subject also to General and Special Conditions, Safety Code, Model
Rules for the protection of health and Sanitary arrangements for works, Specifications, Preambles
and Schedule of Quantities and installation schedule, all of which are hereinafter collectively
referred to as the ‘said tender conditions’ strictly in accordance with the drawings annexed hereto,
and the specifications and schedule of quantities referred to above at or for the respective rates
set out in the priced Schedule of Quantities amounting to the sum as there under arrived at or
such other sums as shall become payable there under (hereinafter referred to as the said contract
value).
NOW IT IS HEREBY AGREED AS FOLLOWS:

1 In consideration of the said contract value to be paid by the Bank to the Contractor at the
time and in the manner set forth in the said tender conditions and in accordance with the
Schedule of payments to execute and complete the work shown upon the said Drawings
strictly in accordance with the specifications and priced schedule of quantities.

2 The said tender Conditions and the Annexure hereto shall be read and construed as
forming part of this contract and the parties hereto shall respectfully abide by, submit
themselves to the said conditions and perform the agreements on their part respectively
contained in the said conditions.

3 The approved drawings mentioned herein shall also form the basis of this contract.

4 This Contract is neither a fixed Lump sum Contract, nor a piece work contract, but is a
contract to carry out the work on item rate basis to be carried out and to be paid for
according to the actual measured quantities at the rates contained in the schedule of
Quantities and probable quantities as contained in the priced Schedule of Quantities.

5 The contract herein contained shall comprise not only the works mentioned above but all
subsidiary works connected therewith at and within the same site as may be ordered to be
done from time to time by the said Architect/Interior Designer/ for the time being, even if
such work may not be shown on the said drawings or described in the said schedule of
specifications and schedule of Quantities.
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The Banks reserves to themselves the right of altering the drawings and the nature of the
work through the Architect/Interior Designer/ by adding to or omitting any items of work or
having portions of the same carried out without prejudice to this contract.
Time shall be considered as the essence of this contract and the Contractor hereby
agrees to commence the work within 7 days from the date of work order or handing over of
the site as provided for in the said terms and conditions, whichever later, and shall
complete the entire work within the specified period, subject nevertheless to be provisions
for extension of time as may be agreed to by the Bank and as contained in the said
conditions.
All payments by the Bank under this Contract will be made only at Vadodara.
All disputes arising out of or in any way connected with this contract shall be deemed to
have arisen at Vadodara And only courts in Vadodara_Shall have jurisdiction to determine
the same.
This contract shall be signed in Triplicate, the original whereof shall be kept in the custody
of the Bank, the duplicate with the Contractor, the triplicate with the Architect.
That the contract and several parts of this contract have been read by the contractor and
fully, understood by the contractor. The contractor shall not be entitled for payment beyond
tender quantities unless ordered specifically by written instructions of Bank.
IN WITNESS WHEREOF the Bank has set his hands hereunto and two duplicates hereof
through his duly authorized official and the Contractor has caused these presents and
three duplicates hereof under his common seal/by his duly authorized representative at
the place and on the date month and year first herein above written.

SIGNED SEALED AND DELIVERED by Gujarat Gramin Bank, The Bank by the hand

~

© ©®

©

of Shri.

(Name and Designation) in the presence of

(1)
Address:

(2)

Address:

WITNESS

SIGNED SEALED AND DELIVERED BY M/s.

The contractor by the name of Shri (Name and Designation) in
the
presence of
(1
Address:
THE COMMON SEAL OF M/s the contractor was hereunto affixed




pursuant to the resolutions passed by its Board of Directors at the meeting held on

in the presence of :

(1)
(2)

Directors

who have signed these presents in token thereof in the presence of
(1)
(2)




GENERAL RULES & INSTRUCTIONS:

1 Sealed tenders comprising TECHNICAL BID and PRICE/FINANCIAL BID, must be duly filled
and signed in the prescribed form and to be kept in two separate sealed envelope respectively
super-scribed as Technical Bid and Price/Financial Bid and both these two separate sealed
envelopes to be kept in One Big envelope and should be addressed to the “The General
Manager, Gujarat Gramin Bank, Head Office, 3rd & 4th floor, Suraj Plaza 1, Sayajigunj,
Vadodara- 390020, Gujarat’. The main envelope containing both aforesaid bids should be
super scribed VRF TYPE AIR CONDITIONING WORK AT NEW PREMISES OF GUJARAT
GRAMIN BANK at 4th & 6th floor, Florence Excellence, Vasna Bhayli Road, Vadodara.

Envelope No.1: Technical bid - To contain contractor's terms and conditions, work orders,
performance/completion certificates, all required papers as required in basic information technical
assumptions along with Demand Draft/Banker's Cheque for Rs.1,02,000/- in favor of Gujarat
Gramin Bank as EMD(if applicable) issued during tender notice period of 04.06.2026 to
25.06.2026 will only be accepted subjected to the submission of the bids within the prescribed
time of submission.

Envelop No 2: PRICE BID - Tender documents along with B.O.Q Completed in all respect and
duly signed and submitted to The General Manager, Gujarat Gramin Bank, Head Office, 3rd & 4th
floor, Suraj Plaza 1, Sayajigunj, Vadodara- 390020, Gujarat on or before 25.06.2026 up to 3:00
P.M

Technical Bids will be opened on the 25.06.2026 at 03.30 P.M. by The Purchase Committee of
the bank at Head office, in the presence of the bidders or their representative. No separate
information will be given in this regard. Envelop No 2 may be opened at a later date, which will be
communicated to those tenderers in advance, whose Technical Bid qualify. In case of
holidays/strikes/bandhs or any reason causing a holiday exactly on the last date of submission of
offers; the last date of submission will be shifted to immediate next working day. EMD must
strictly not to be kept in Envelope 2 or else otherwise tender will be considered as rejected.

2 The Gujarat Gramin Bank, reserves the right that without assigning any reason there of:
(@) To accept or reject any tender in whole or in part.
(b) To increase or decrease the quantities of any item and tendered has to
execute the same at the rate quoted.
(c) To reduce some scope of work for special type of the work or regular work

(d) To engage other agencies for executing the some independent work, in case of
delay.

(e) To change the specifications of items at some extent as per site requirement
and rate revision for the same accordingly.

3 Tenderer are requested to read the tender documents, general conditions, special
conditions, drawing, specifications, schedule of quantities, etc. carefully and offer most
competitive rate after visiting site. The clause of Notice Inviting tender prevails over
general terms and special terms of contract.

4 Time is the essence of this contract. The contractors are therefore requested to complete
the job in the stipulated time.

5 Contractor in their own interest are advised to visit the site & get themselves
familiarize in the prevailing situations before submitting their rates. No claim
whatsoever for ignorance, misunderstanding shall be entertained later. The site may be
handed over in parts/ segment/ floors/ part floor as per availability.

6 The contractor shall be responsible for making good in expeditious & workman like
manner. Any defects, which may be found within the DLP, shall be rectified by the
contractor at his own cost. In case contractor fails to do so, the same would be got
done at his cost & risk. The cost incurred by the bank shall be deducted from the
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retention money or any other dues.

Rates quoted shall be inclusive of all taxes(Excl. GST), levies, duties & all charges such
as freight, insurance, octroi, loading/unloading, unpacking & moving the position in site,
etc. for complete item.

Rate quoted shall be inclusive of all the wastage, rework, damages, minor addition
alterations, samples, mock-ups and Refinish etc. required at any stages in any type of the
work as per the site situation and as per instructions of the Architect and bank Officer.

The schedule of quantities is only approximate & all the work executed shall be paid for in
accordance with the actual measurements as mentioned in the tender. If the same is not
mentioned in the tender, then as per relevant IS code.

In case of any dispute, the same shall be referred to court at Vadodara and its decision
shall be final & binding on both the parties.

An item rate tender containing percentage below / above will be summarily rejected.
However, if the Tender voluntarily offers rebate for payment with in stipulated period, this
may be considered.

The EMD amount of shall be submitted by Demand Draft/Banker's Cheque.

Unless otherwise specified all the rates and prices in the tender shall cover sales taxes,
octroi, vat, other taxes and duties, and transportation, sales tax on work contract etc.
Tender not containing the full particulars as mentioned above or as called for in the
special conditions is liable to be summarily rejection.

The tenderer shall sign all the schedules specifications, special conditions, etc. along with
the tender in token of acceptance hereof. The signature on the transmittal letter alone
shall also be deemed to be taken as acceptance of all these.

If in any item or drawings method of execution or make of material is not mentioned in the
item description or drawing or anywhere in the tender, the same shall be executed with
the prior permission of the Architect/ banks Engineer. Standard method of execution and
standard make are to be used as per instruction of the Architect/ banks Engineer.
Unsigned transmittal letter, tenders that are incomplete or otherwise considered
incomplete/defective are liable to be rejected.

The work shall be deemed to have commenced from the date on which the contractor

takes over the site or execute the agreement with the Bank whichever is earlier. The site
will be handed over to the contractor only on submission of initial security deposit.

The contractor shall give a program for the execution of the work during the total contract
period and get it approved by the employer and the Architect. In case of delay in progress
of work at any stage, the employer shall issue the contractor a memo in writing pointing
out the delay in progress and asking the contractor to explain the causes for the delay
within 3 days of receipt of the above. The employer reserves the right to terminate the
contract and forfeit the security deposit if satisfactory explanation is not offered by the
contractor for delay in execution of work.

The samples of all the material & work item shall be got approved from the Architect/Bank
or his representative before proceeding further on the work.

The drawing contains sketches showing salient features details at the various scales
indicating extent of work & specifications to be followed. These can be modified by the
bank from time to time in accordance with technical requirements at the site.

Any damage done to the property of the bank during execution of the work shall be
responsibility of the contractor & it shall be made good by him, at his cost to the entire
satisfaction of Architect/Bank.

The Bank and/or Architects shall have full power to get the material or workmanship etc.
inspected & tested by an independent agency for its soundness & adequacy at the cost of
contractor.

The contractor shall examine all drawings before quoting & commencing of actual work &
report to the Architect/Bank any discrepancies for omission & shortcomings in the
drawings as well as item specifications.

The work shall be of highest standard both as regard to material & workmanship.

Modern tools & first-class latest techniques shall be employed for its execution.




SPECIAL CONDITIONS OF TENDER

1) The acceptance of the tender will rest with Gujarat Gramin Bank, which does not bind itself
to accept the lowest tender, and reserves to itself the authority to reject any or all of the
tenders received / cancel the tender process at any stage without assigning any reason
thereof. All tenders in whom any of the prescribed conditions are not fulfilled or
incomplete in any respect are liable to be rejected.

2) Site visit is mandatory before participating in the tender to judge actual site position and
work front.

3) Selected contractor has to work in co-ordination with any other agencies for specialized
works if selected or appointed by client.

4) If any disturbance will be carried out/ required to be carried out at any stage for any work/
premises of existing other Building, same shall be make to fit in the original position by the
contractor as per instructions of Bank/ Architect. No additional payment shall be made for
such disturbance and rework. Same shall be considered by the contractor while quoting
for the tender.

5) For work completion, if contractor may agree for some work target, bank may ask for
submission of undertaking from the contractor for confirmation of the agreed performance.
Undertaking if so required so shall be submitted on stamp paper worth minimum Rs. 300/-

6) Contractor shall have to submit the interim/ final bill after joint measurement with
consultant/ Bank. The submitted bills shall be in proper format with the authorized
signatory.

7) All hidden work measurements shall be recorded after joint measurement after execution
of the succession work. Necessary photographs shall be kept on record for hidden works.

8) The standard required work/ accessories shall be required to cover under the specified
item work (as per standard govt. norms/ IS codes) though not clearly/ separately
mentioned. For example, proper curing for Plastering, Concrete, masonry work etc. ;
disposal of debris and finishing, cleaning of the site for the mentioned work etc.; use of
standard sized hardware for doors, windows, partition and other works etc.

9) Project included proper record management system which includes various records
keeping in register of formats such as dismantling work, daily resources status
(manpower and material), test/ check, challans, instruction book etc.

10) While execution if Bank found it necessary to modify some work/ material/ drawing/
methodology or to introduce some additional works as per site requirement or utilization,
the same has to be agreeably considered by the contractor.

11) All rates shall be quoted on the form given in PRICE BID

12) On acceptance of the tender, the name of the accredited/authorized representative(s) of
the contractors who would be responsible for taking instructions from the Bank shall be
communicated to the Bank.

13) The Bank reserves to itself the right of accepting the whole or part tender and the bidder
shall be bound to perform the same at the rate quoted.

14) The tender for works shall remain open for acceptance for a period of 90 days from the
date of submission of price bid. If any bidder withdraws his tender before the said period
or refuses to execute the documents on its selection, the Bank shall be at liberty to forfeit
Earnest Money paid along with the tender.

15) It is obligatory on the part of the successful bidder to sign the letter of transmittal
documents for all the parts and, after the work is awarded, he will have to enter into an
Agreement for each part with the Bank.

16) The bidder, apart from being a competent contractor, must associate themselves / himself
with the agencies of appropriate class. The concurrence/approval of the Bank shall be
taken before engaging other agencies.

17) The Contractor shall not assign the sub contract. He shall not sublet any portion of the




contract without the written permission of Gujarat Gramin Bank. In case of breach, Bank
has liberty to serve notice and rescind the contract.

18) The successful bidder has to deposit total 2% of the contract value as Initial Security Deposit.
The earnest money, already submitted / deposited by them in the form of EMD will be
considered as security deposit on award of contract and balance amount has to be paid
within 7 days of award of contract by way of BC / DD favoring Gujarat Gramin Bank. The
same shall remain valid till the completion of contract including authorized extensions, if
any.

19) Forfeiture of EMD : The EMD deposited by the bidder shall be forfeited in case:

a. The bidder withdraws his tender before completing the selection process.
b. The bidder withdraws his tender after processing but before acceptance of Letter
of appointment” to be issued by the Bank.

c. The selected bidder withdraws his tender before furnishing Security Deposit as
required under this tender.

d. The bidder violates any of the provisions of the terms and conditions of this tender

20) CONTRACTOR TO INFORM HIMSELF FULLY: The Contractor shall be deemed to have
carefully examined the work and site conditions including labour, the general and special
conditions, the job requirements, schedules of equipments and shall be deemed to have
visited the site of work, to have fully informed himself regarding the local conditions and
carried out their own investigations to arrive at the rates quoted in the tender. In this regard
they will be given necessary information available with the department but without any
guarantee about its accuracy. If the contractor shall have any doubt as to meaning of any
portion of the general conditions, or the special conditions or the scope of work or any
other matter concerning the contract he shall in good time, before submitting his tender,
ascertain the particulars thereof by contacting the concerned officials before tendering.
Once a tender is submitted the matter will be decided according to contract conditions etc.

21) The Bank shall have right to carry audit / technical examinations of the works and the bill of
the contractor including all supporting vouchers, abstracts etc. by any of the persons or
organizations as appointed by the Bank. If as a result of the examination
or otherwise any sum is found to have been overpaid or over certified it shall be lawful for
the Bank to recover the sum from any payment due to the contractor for such work or
otherwise.

22)After the award of the contract, if the selected bidder does not perform satisfactorily, the
Bank reserves the right to get the contract work done by another party of its choice. In this
event, the selected bidder is bound to make the additional expenditure, which the Bank
may have to incur for the selection of another Contractor.

23)If for any reason, the Bank is obliged by virtue of the provisions of the Workmen's
Compensation Act, 1923 or any statutory modification or re-enactment thereof or any other
law relating to workmen to pay compensation to a workmen employed by the Contractor
in execution of works or is made to pay any fine or penalty, the Bank shall be entitled to
recover from the contractor the amount of compensation fine or penalty so paid.

24)Neither the contract nor any rights granted under the contract may be sold, leased,
assigned, or otherwise transferred, in whole or in part, by the bidder or the contractor and
any such attempted sale, lease, assignment or otherwise transfer shall be void and of no
effect without the advance written consent of the Bank.




INSTRUCTIONS TO TENDERERS:

1.0 Tenderer must get acquainted with the proposed work and study drawings, designs,

1.1

21

2.2

23

2

specifications, conditions of contract and other conditions carefully before tendering. The
Tenderer shall seek clarifications on any item, if required, prior to submitting his tender. No
request of any change in rates or conditions for want of information on any particular point
shall be entertained after receipt of the tenders.

The Tenderer is advised to inspect the site to ascertain the nature of site, access thereto,
location, facilities for procurement of materials, labour rates and execution of the work. The
Tenderer shall be deemed to have full knowledge of the site and drawings whether or not
he actually inspects them.

The Tenderer is requested to quote strictly as per the terms and conditions and
specifications given in the tender document and not to stipulate any deviations. However,
discrepancies, if should be brought to the notice of the Bank , in writing, before the pre-bid
meeting for technical clarifications. Wherever specifications of certain works are not
available they shall be deemed to be done as per relevant 1.S code.

Addenda to this tender document, if issued, shall be submitted along with the tender
document by signing on all pages of it.

The tender shall contain the names, postal address of the residence and place of business
of authorized person signing the tender. Transmittal letter should be signed in the
partnership name by all the partners or by duly authorized representative followed by the
name and designation of the person signing. Transmittal letter of the same by a
Corporation shall be signed by an authorized representative, and a power of Attorney on
their behalf shall accompany the tender. A copy of the partnership deed of the firm with
names of all partners shall be furnished.

Witness: Witnesses and sureties shall be persons of status and propriety and their names,
occupation and address shall be stated below their signatures.

Information required at the time of Work Order:

List of Sub contractors to be employed.

List of equipment proposed to be deployed for work.

Site Organization chart with bio-data of Resident Engineer and key personnel proposed to
be deployed at site.

Income Tax Clearance and Sales Tax clearance certificates.

Power of Attorney in the name of persons who has signed the tender document.
Programme/Schedule of work.

Any printing or typographical errors/omission in tender document shall be referred to the
Architect/Interior Designers engaged by the Bank and their interpretation regarding
correction shall be final and binding on Contractor.

Addenda:

Addenda to the tender document may be issued if required to clarify the terms of the
tender documents or to reflect modifications to the design or contract terms. All addenda
issued by the Bank shall become part of the contract.

Right to accept or reject tender:

The acceptance of a tender will rest with the Bank which does not bind itself to accept lowest
tender and reserves the right to reject any or all the tenders received without assigning any reasons

whatsoever. Bank also reserves the right to accept the whole or part of the tender and the




shall quote rates for various items which will be self sufficient to meet their whole costs for
executing any / every item. No demand for variations in rates for items executed shall be
entertained on the plea of the Bank deciding to delete, alter or reduce the quantities specified in
respect of the any item.

4. Rates:

4.1 The Bank is not concerned with any rise or fall in the prices of materials and labour. The
rates quoted shall include all costs, allowances, taxes including sales tax on works contract or any
other charges including any enhanced labour rates etc. which may become effective for any
reason including those due to acts of Government/ Statutory Bodies enacted from time to time by
the State and or the Central Government. Under no circumstances, shall the Bank be held
responsible for compensation or loss to the contractor due to any increase in the cost of labour or
materials etc.

4.2 The rate quoted in the tender shall also include electric and water consumption charges for
construction and erection. If power and water are available at the site, the Contractor shall have to
make his own arrangements to obtain the connections from the available sources at his own
expense and maintain an efficient service of electric light and power and water and shall pay for
the services consumed and maintain the installations at his own cost. If no power and water are
available at the site, the Contractor shall have to make his own arrangements to obtain power and
water connections and maintain at his own expense an efficient service of electric light and power
and shall pay for the electricity consumed.

4.3 The entire work shall be guaranteed to be free from manufacturing defects, defective
workmanship or materials and any defects that may appear within 12 months from the date of
issue of virtual completion which in the opinion of the Bank/s have arisen from bad manufacturing,
workmanship or materials, shall upon intimation be made good by the Contractor at his own cost
within the time specified. During the said period of 12 months the Contractor shall without any
extra cost, carry out all routine and special maintenance of the work done and attend to
deficiencies and defects that may arise. The Contractor shall associate/co-operate/co-ordinate
with the operation and maintenance staff of the Bank during the execution and free service period,

4.3.1 Payments for the work to be executed under this contract shall be made as per the tender
document, and no variation in the mode of payment will be acceptable.

4.3.2 The Tenderer shall guarantee that the work shall conform to the detailed specifications.

5. Signing of the contract:

a. The successful Tenderer shall be required to execute an agreement in the proforma

attached with this tender document within 7 days from the date of receipt of the notice of acceptance

of tender. In the event of failure on the part of the successful Tenderer to sign the agreement within
the above-stipulated period, the Bank reserves the right to forfeit the earnest money/ security deposit
and cancel the contract.

b. Until the Agreement is formally signed, the Work Order / Letter of Acceptance of Tender

issued to the successful Tenderer and accepted by him shall be operative and binding on the

Bank and the Contractor.

6. On acceptance of the tender, the name of the authorized representatives of the bidder, who
would be responsible for taking instructions from the Bank/Architects, shall be intimated by the
Tenderer.

7. If so decided, the Bank reserves the right to appoint PMC (Project Management) or any other
agency to get the quality of works checked, measurements recorded, including certification of
bills etc.

8. The Bank reserves the right to reproduce partly or fully the items executed on site anywhere in
the country premises and no copyright claims shall be made by any contractor of any
description from the Bank.

9. The Bank has the right to delete items, reduce or increase the scope of work without the
contractor claiming any compensation for the reduction in the scope of work.




Details of Shop- Drawings and Design, Liasioning & Statutory Approvals

No Process Work Detalil

1 Shop- Drawings In-door units System & out door VRF

2 Liasioning with Government & If any liaison to be done with ongoing work’s

Local Authority agency for the depended for VRF system operation

(if any)

3 Statutory Approvals NOC/ License if required.

4. Structural Stability Certificate To obtain structural stability certificate for the design
and installation.
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GENERAL CONDITIONS OF CONTRACT
1. GENERAL CONDITIONS OF CONTRACT

1.1.  In construing these conditions and the specifications, Schedule of Quantities and Contract
Agreement, the following words shall have the meanings herein assigned to them except where
the subject or context otherwise requires:

1.2. "Bank/Employer/Owner" shall mean “Gujarat Gramin Bank” with its Office at
Vadodara and shall include his/their heirs, legal representatives, assignees and successors.

1.3.  The “Architect” shall mean the Architect named in the Tender, appointed by Bank for the
said works.

1.4.  "Contractor" / “Contractors”/”Vendor”/”Dealer” shall mean the person or the persons,
firm or company whose tender has been accepted by the Bank and shall include his/their heirs, and
legal representatives, the permitted assigns and successors.

1.5. "This Contract" -Shall mean the Articles of Agreement, the conditions, the Appendix, the
Schedule of Quantities and specifications attached hereto and duly signed.

1.6. "Site" -Shall mean the site of the contracted works including any building and erection
thereon and any other land (inclusively) as aforesaid allotted by the Bank for the contractor's use.

1.7. “Works” shall mean the works to be executed and recorded in accordance with the
Contract and shall include all extra or additional altered or substituted works as required and
recorded for the performance of the Contract

1.8. “Contract Documents” shall include the notice inviting Tenders, the Articles of
Agreements, the General Conditions of Contract, the special conditions of contract, the
Appendices, the Schedule of Quantities, Specifications for Materials, Work-Sheet and mode of
measurements, and drawings pertaining to the work. All sections of this Contract Document are to
be read together. Further such correspondence between the Bank / Architect and Contractors as
admitted by the Bank before award of work and thereafter shall also form part of contract
documents.

1.9.  “Drawings” shall mean the drawings referred to in the specifications, description of items
etc. and any modifications of such drawings approved in writing by the Architect and such other
drawings as may from time to time be furnished or approved in writing by the Architect.

1.10. “Notice in Writing” or written notice shall mean a notice in writing, typed or printed
characters, sent by the Bank or Architect (unless delivered personally or otherwise) proved to
have been received by registered post to the last known private or business address or registered
office of the contractors and shall be deemed to have been received by them when in the ordinary
course of post it would have been delivered.

1.11.  “Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency Towns
Insolvency Act, or the Provincial Insolvency Act or any Act amending such original act/s.

1.12. “Virtual Completion” shall mean that the works are in the opinion of the Architect
complete or fit for occupation.

1.13.  Words importing persons include firms and Corporations, words importing the singular only

%
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also include the plural and vice versa where the context requires.

1.14. Headings and marginal notes to these conditions shall not be deemed to form a part there
of or be taken into consideration in the interpretation or construction thereof or of the contract.

1.15. "Net Prices" -If in arriving at the contract amount the contractor shall have added to or
deducted from the total of the items in the Tender any sum, either as a percentage or otherwise,
then the net price of any item in the Tender shall be the sum arrived at by adding to or deducting
from the actual figure appearing in the Tender as the price of that item a similar percentage of
proportionate sum, provided always that in determining the percentage or proportion of the sum so
added or deducted by the contractor the total amount of any Prime Cost Items and Provisional
sum of money shall be deducted from the total amount of the Tender. The expression "net rates”
or "net prices" when used with reference to the contract or accounts shall be held to mean rates or
prices so arrived at. Words "importing persons” including firms and corporations. Words importing
the singular only also include the plural and vice versa where the context requires.

2: SCOPE OF CONTRACT:

2.1. The contract comprises of the SITC of Air-conditioning works, provision of all labour, materials,
temporary works and everything whether of a temporary or permanent nature required in and
for such work.

2.2.  The Contractor shall carry out and complete the works in every respect in accordance with
this Contract and with the directions of and to the satisfaction of the Architect/Bank. The
Architect may in his absolute discretion and from time to time issue further drawings and/or
written instructions, details, directions and explanations, which are hereafter collectively referred to
as “instructions”. These instructions shall be reflected either in the minutes or in any other form
when Bank's approval/ consent is obtained in regard to:

2.21. The variation or modification of the design, quality or quantity of works or the addition or
omission or substitution of any work.

2.2.2. Any discrepancy in or divergence between the Drawings or between the Schedule of
quantities and/or Drawings and/or specifications.

2.2.3. The removal from the site of any materials brought thereon by the Contractor and the
substitutions of any other materials thereof.

2.2.4. The removal and/or re-execution of any works executed by the Contractor.

2.2.5. The postponement of any work to be executed under the provisions of this Contract.

2.2.6. The dismissal from the works of any person employed thereupon.

2.2.7. The opening up for inspection of any work covered up.

2.2.8. The amending and making good of any defects.

2.29. Co-ordination of work with other agencies appointed by the Bank for due fulfilment of the
total work.

2.2.10. The Bank shall have a right to delete any item of work from the scope of contract and
contractor shall not make any extra claim on this account.

2.211. The Contractor shall forthwith comply with and duly execute any work contained in
Architect’s instructions whether oral or written, It is provided that verbal instructions, directions
and explanations given to the Contractor or his representative upon the works by the Architect
shall, if involving a variation, be confirmed in writing by the Contractor within 5 days and if not
dissented from in writing within a further 10 days by the Architect, such shall be deemed to be the
Architect instructions within the scope of the contract.

2.2.12. If Compliance with the Architect's instructions involves any variation, the Bank shall pay
the Contractor on the Architect's certificate the price of the said work (As an extra to be valued by
the Architect as hereinafter provided). However, prior approval of the Bank shall be required
before executing the additional works.




2.2.13. If the Contractor fails to comply with the Architect's instructions within a fortnight after the
receipt of written notice from the Architect requiring compliance with such instructions, the Bank
through the Architect or otherwise may employ some other agency to execute any work
whatsoever which may be necessary to give effect to such instructions

2.2.14. For the purpose of entering day-to-day instructions by the Architect, the Contractor shall
maintain at his own cost, a “Site Instruction Book” in quadruplicate in which the instructions shall

be entered by Architect.
2.2.15. ‘Instruction’ to the Contractor shall be generally issued through Architect. However Bank

may issue instructions directly, if deemed fit.

4.1.1. APPROVAL OF SUPPLIERS:

For all supplies, the names of manufacturers/brands have to be got approved by the Architect /
Bank Engineer from the Bank after getting the respective samples first approved by the
Architect / Bank Engineer as the case may be. All materials will be of tested quality and as
per relevant Indian Standards. In addition to the Test Certificates, mandatory tests will also be
done on them by the Architect / Bank Engineer at an approved laboratory at the cost of the
contractor immediately as well as at regular frequency laid down in the relevant Indian
Standards.

4.1.2. MATERIALS SUPPLIED BY THE BANK:

If the Bank supplies any materials, the Contractor must satisfy himself that the same conform to
the Specifications. If the Contractor has any complaint, about the said materials, or the quality
thereof the Contractor before using the said materials inform in writing all their objections to the
Bank. Should the Contractor fail to do so, he will be deemed to have satisfied himself as to the
quality and the suitability of the said materials for being used in the Contract works and the
Contractor will be in the same position as if the Contractor himself had purchased the said
materials.

4.1.3. MATERIALS AND WORKMANSHIP TO CONFORM TO DESCRIPTION:

4131 All materials and workmanship shall, be of the respective kinds specified in the
Schedule of Quantities and /or specifications and in accordance with the Architect/Bank instructions
and / or any test of all materials, which the contract provides for, and Architect / Bank / PMC
may require. The Contractor shall submit the samples of various materials, to Architect / Bank for
approval. Further, the contractor shall upon the request of Architect furnish him with all invoices,
accounts, receipts and other vouchers to prove that the materials comply therewith. The contractor
shall at his own cost arrange for and/or carry out the test of any materials which the Architect
may require.

413.2. If the Contractor contends that any of the materials, goods or workmanship
specified as aforesaid, is unobtainable, he shall submit to the Bank his grounds for his
contention, and thereupon the Architect / Bank shall verify the same and if required issue necessary
clearances and/or instruction in writing.

5. VARIATIONS

5.1. VARIATIONS NOT TO VITIATE CONTRACT:

5.1.1. The Contractor shall when directed in writing by the Architect / Bank to omit from or
vary any works shown upon the drawings or described in the specifications or included in the
priced Schedule of Quantities, carry out such directions but the Contractor shall not make any
alterations in the provisions of the Contract without such authorization or direction in writing
from the Architect / Bank.
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5.1.2. No claim for any extra work executed shall be allowed unless it shall have been
executed by the authority of the Architect / Bank Engineer as herein mentioned. No variation,
i.e. additions, omissions or substitutions shall vitiate the Contract

5.1.3. No claim for payment for extra work shall be allowed unless the said work shall have
been executed under the provisions of Clause "Authorities, Notices, Patent Rights and
Royalties", or by the authorities, directions in writing of the Architect / Bank Engineer/ Bank
Officer as herein mentioned.

5.1.4. The rate of items not included in the Bill of Quantities shall be settled by the Architect / Bank
Engineer in accordance with the provisions of relevant clauses for variations.

5.2. VARIATIONS TO BE APPROVED BY THE BANK

5.2.1. Notwithstanding anything herein contained the rates for such extra/variation items shall
be derived as far as possible from like items in the tender, adding/subtracting cost for such
variations from like items.

5.2.2.In the event of such extra/variation items totally differ in specification/character/nature,
rates for such items will be worked out based on prevailing market rates for the ingredients that
go into making such of items and finalized by the Architect in consultation with the Bank.

5.3. DEFECTS

5.3.1. DEFECTS AFTER COMPLETION:

Any defect in work and materials or due to unsound installation or other faults which may
appear either in the work executed or in materials used within the " Defects Liability Period”
stated in the Appendix to General Conditions of Contract hereto or if none stated, then for a period
of 12 months after the Virtual Completion of the work, arising in the opinion of the Architect / Bank /
PMC from materials or workmanship not being in accordance with the Contract, shall upon the
directions and writing of the Architect, and within such reasonable time as shall be specified
therein, be amended and made good by the Contractor, at his cost unless, the Architect in
consultation with the Bank shall decide that he ought to be paid for such amending and making
good and in case of default the Bank may employ and pay other persons to correct the faults, and
all damages, loss and expenses consequent thereon or incidental thereto shall be made good
and borne by the Contractor and such damage, loss and expenses shall be recoverable from him by
the Bank or may be deducted by the Bank upon the Architect's certificate in writing from the
amount retained with the Bank vide relevant Clause for "Certificate and Payment" or any
money due or that may become due to the Contractor or the Bank may in lieu of such amending
and making good by the Contractor, deduct from such money a sum, to be determined by the
Architect, equivalent to the cost of amending such works, and in the event the said amount
retained under relevant clause For "Certificate and Payment " and/or the other sums payable to
the Contractor being insufficient, recover the balance from the Contractor.

5.3.2. INSPECTION & TESTS

5.3.2.1. ACCESS FOR INSPECTION: The Contractor is to provide at all times during the
progress of the works and the maintenance period proper means of access, ladders,
gangways etc. and the necessary attendants to move and adapt the same as directed for the
inspection or measurement of the works by the Bank/ Architect / Bank or their representatives.




5.3.3.1. The Contractor shall arrange to test materials and/or portions of the works as
instructed by Architect/Bank to specifications/ ISI standards at his own cost, in order to provide
their soundness and efficiency. If after any such test, the work or portions of the works are
found to be defective or unsound, the Contractor shall pull down and re-erect the same at his
own cost.

5.3.3.2. Samples of various materials shall be submitted by the Contractor for approval
prior to ordering out the same. Wherever necessary the Contractor shall, at his own cost,
prepare samples to indicate the workmanship.

5.3.4. TEST DATA
5.34.1. All the materials shall be tested jointly with the Bank/Architect as required by the
various sections of the specification and Test Data shall be furnished as required.

5.3.5. GENERAL CONDITIONS FOR TESTS TO BE CALLED FOR APPROVAL PURPOSE
5.3.5.1. The Contractor shall carry out in the presence of Bank’s Representative all
specified tests. Such tests shall be carried out at the manufacturer's works or at the works of
the Contractor or approved Sub-Contractor.

5.3.5.2. The Contractor shall then forward all the relevant copies of Tests so performed in
3 sets for the record of the Bank/Architect. No compensation of any kind will be payable to the
Contractor for carrying out such tests.

5.3.5.3. The Contractor shall give clear 7 days notice in writing for all such tests to be
carried out at relevant place of Manufacture, Works, Sub-works etc.

6. COST CONTROL

6.1.1. QUANTITIES SCHEDULE OF QUANTITIES:

6.1.1.1. The Schedule of the Quantities unless otherwise stated shall be deemed to
have been prepared in accordance with the standard procedure of the Architect / Bank

and shall be considered to be approximate and no liability shall attach to the Architect

/Bank for any error that may be discovered therein.

6.1.2. SUFFICIENCY OF SCHEDULE OF QUANTITIES:

6.1.2.1.The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the prices stated in the Schedule of
Quantities and/or the Schedule of Rates and Prices, which rates and prices shall cover all his
obligations under the Contract, and all matters and things necessary for the proper completion
of the works.

6.1.2.2. The Contractor shall check all the interior drawings and details prepared by the
Architect and report errors if any in the drawings or details.

6.2. PAYMENTS & CERTIFICATION

6.2.1. CERTIFICATE & PAYMENT:

6.2.1.1.The Contractor shall be entitled for periodic Interim Certificates for work done of a
minimum value as specified in Appendix hereto to be issued by the Architect to the Contractor,
and within stipulated number of days for settlement of the bill as indicated in appendix to
General Condition of Contract hereto, subject to work being executed in accordance with this
Contract and reasonable scrutiny by the Bank. The Retention at the given percentage rate of the
value of certified work as indicated in the appendix subject to the specified limit shall be
deducted from running bills.




Note: Payment released against any stage before commission shall be released only
on confirmation by bidder that if any parts / equipment or material damaged before
handing over that should be replaced free of cost own bidder risk & cost.

6.4.1.2. The Architect / Bank shall have the powers to withhold any Certificate if the
works or any part thereof is not carried out to his satisfaction.
6.4.1.3. The Architect / Bank may by any Certificate make any correction in any previous

certificates, which shall have been issued by him. In the event if it comes to the Bank’s notice
any omission or corrections required in bill certified by Architect, the Bank shall affect
necessary corrections and the contractor shall be bound to accept the same. This
certificate is particularly essential for settlement and payment of the Final Bill.

6.4.1.4. The Contractor shall submit interim bills only after working out the appropriate
measurements jointly recorded with Architect / Bank at site in a register and showing the
register to Architect / Bank. This is not only to regulate the correctness of the quantity but
also to facilitate expeditious clearing of the bills.

6.4.1.5. The Bank shall carry out test checking of measurement as and when required.

6.4.1.6. The final bill shall be submitted by the Contractor within One month of Virtual
Completion Certificate received by the Contractor duly endorsed by the Architect /
Bank and the Architect, and such bill shall be settled and certified for payment by the
Architect/Bank within four weeks of the receipt of the Certificate of payment from the
Architect.

6.4.1.7. Payments upon the Architect’s Interim certificate shall be made within a period mentioned
in the appendix as “Period of Honoring of Interim Certificates” after such Certificates have
been received and accepted by the Bank. The Bank shall make payment upon the
Architect’s Final Certificate within a period of Four weeks from the date of its receipt
and acceptance of the certificate.

6.4.1.8. Contractor shall, without fail, submit along with his R.A. Bills/ Final Bills test certificates
as specified.

6.4.1.9. Running Account Bills (R.A.Bills)/Final Bill received without the test certificates duly
approved by Architect shall be returned to the Contractor for the reason of the same
being not submitted duly.

6.4.2. Ad hoc payment for INTERIM BILLS:

No Ad hoc payment will be paid to the Contractor on interim bills.

6.4.3. CERTIFICATE FOR PAYMENT TO CONTRACTOR:
The Contractor’s bills will be submitted to Bank through the Architect
for payment.  The Architect in confirmation that the work has been carried out
satisfactorily as per detailed drawings and specifications will endorse and certify
the bill.

6.4.4. CERTIFICATE OF VIRTUAL COMPLETION OF WORKS:

6.44.1. The Contractor shall report in writing to the Architect / Bank, in the form of a Certificate
as and when the works are completed in all respects. The Architect shall after the verification of
the works and in Consultation with Bank issue to the Contractor a certificate to be called
“Virtual Completion Certificate”, a copy whereof shall be submitted to the Bank to enable them to
take possession of the completed works.
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6.44.2. The works shall not be considered as completed till the Architect certifies in writing
that all the work including those mentioned in the snag list prepared jointly with Architect / Bank
/ PMC prior to the acceptance of the Virtual Completion. The defect liability period shall
commence only from the date of issue of such certificate.

6.4.5. LIEN ON SUMS PAYABLE TO THE CONTRACTORS

Any sums of money due and payable to the Contractor including any deposits returnable to
them under this Contract may be withheld or retained by the Bank, against any claim of the
Bank against the contractor in respect of any sums of money due under this contract or
any other contract made by the contractor with the Bank, but limited to the amount of
Bank's claim and the Bank shall always have a lien upon the money so withheld or
retained as such by the Bank until appropriated towards such claim. The contractor shall
not be entitled to claim any interest or damages whatsoever on such retained or
appropriated sum.

7. PROJECT MANAGEMENT

7.1. PROGRAM OF WORK:

7.1.1. The Tenderer shall, along with his bid, submit a schedule for completion of work,
either in the form of a CPM/PERT/ BAR chart or in the form of a bar chart or MS Project or
as directed by EIC/Architect, showing how he proposes to complete the works. This
program shall be prepared in sufficient detail and shall indicate, among other things, the
following details on a month-to -month basis (for each month).

7.1.1.1. Quantum of work under each major item of work that would be carried out.

7.1.1.2. List of Sub-contractors.

7.1.1.3.Number of resources that would be deployed (e.g. materials, skilled/unskilled
labour, equipment etc.)

7.1.1.4. Schedule of delivery of materials to site.

7.1.1.5. Approximate value of work contemplated to be completed each month.

7.1.1.6. Schedule and manner in which details or materials (to be issued by the Bank) are
required from the Architect/ Bank

7.1.1.7. Time periods allowed for other agencies’ work,

7.1.1.8. Various milestones to be achieved on day-to-day basis with deviations, if any.

7.1.2. This program suitably amended after discussions with the Architect / Bank shall become
binding on the Contractor. However, during the execution of the project, should it become
necessary, in the opinion of the Architect / Bank to reschedule some of the activities, the
Contractor shall do so at no extra cost and/or without any other claim.

7.1.3. Acceptance of a bidder’'s tender does not necessarily imply acceptance of the
schedule submitted and the Architect/Bank reserve the right to modify/amend this
schedule to suit the overall project schedule which will be binding on the Contractor at no
extra cost to the Bank.

7.2. COMMENCEMENT OF WORK The contractor shall be allowed admittance to the site on
the "date of Commencement" stated in the Appendix and on submission of the valid tamper-
proof photo Identity Card (and/or in any other form), duly endorsed by the Contractor, for all
their labour, and staff in accordance with the Banks prevailing security requirement.

7.2.1. The Contractor shall commence work forthwith within the maximum period of 7 days from
the date of receipt of Work Order or from the date of possession, whichever is later, and shall
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regularly proceed with the work and ensure to complete same on or before the "day of
Completion" stated in the Appendix subject nevertheless to the provisions for extension of time
hereinafter contained

Until the site is partly / fully handed over to the Contractor, the commencement of work shall
include off-site activities including planning, procurement of materials shop drawings,
manufacture/fabrication, interaction with Architect/ other contractors.

7.3. DATE OF COMPLETION:

7.3.1. The entire work shall be completed in all respects including testing within the period
stipulated in the Appendix to General Conditions of Contract.

7.3.2. Time is the essence of the Contract.

7.3.3. The work shall not be considered as complete until the Architect / Bank has certified
virtual completion in writing. The defects liability period shall commence from the date of such
certificate.

7.3.4. During the period of Contract, the Contractor shall maintain progress on the basis of the
programme initially agreed to by Bank / Architect and later updated from time to time in
consultation with Bank/Architect to suit the overall project schedule and prevailing site
conditions.

7.3.5. DELAY AND EXTENSION OF TIME:

7.3.5.1. If in the opinion of the Bank the works be delayed

7.3.5.1.1. by force majeure or
7.3.5.1.2. by reason of any exceptionally inclement weather or
7.3.5.1.3. by reason of proceedings taken or threatened by the dispute with adjoining or

neighboring Banks or public authorities arising otherwise than through the Contractor's own
default or

7.3.5.14. by the works or delays of other Contractors or tradesmen engaged or nominated
by the Bank or the Architect and not referred to in the Schedule of Quantities and/or
Specifications or

7.3.5.1.5. By reason of the Architect’s instructions.

7.3.5.1.6. by reason of civil commotion, legal combination of strike or lock-out affecting any
of the building traders or in consequence of the Contractor not having received in due time
necessary instructions from the Architect for which he shall have specifically applied in writing, ahead
of time, giving the reasonable time to prepare such instructions, the Bank shall make a fair and
reasonable extension of time for completion of the Contract works. In case of such strike or
lock-out, the Contractor shall, as soon as may be, given written notice thereof to the Architect,
but the Contractor shall nevertheless constantly use his endeavours to prevent delay and shall
do all that may reasonably be required to the satisfaction of the Architect to proceed with the
work.

7.3.5.2. The Contractor shall proactively take all practicable steps to avoid or reduce any
delay in the execution and completion of the works arising out of.
7.3.5.2.1. Force Majeure

Conditions of Force Majeure

The terms “Force Majeure” as employed herein shall mean act of God, war, revolt, riot, fire, flood
and Acts & Regulations of respective Governments of the two parties namely the Employer and
the Contractor.

Note : ‘Typhoon’, ‘Cyclones’, ‘Hurricanes’, ‘Tornado’ are covered under act of God.

In the event of either party being rendered unable by force majeure to perform any of obligations
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required to be performed by them under the Contract, the relative obligation of the party affected
by such Force Majeure shall upon notification to the other party be suspended for the period of
delay, which is directly caused by such Force Majeure event.

Upon the occurrence of such cause and upon its termination, the party alleging that it has been
rendered unable as aforesaid thereby, shall notify the other party in writing within

(72) seventy two hours of the alleged beginning and ending thereof giving full particulars and
satisfactory evidence in support of its claim.

Time for performance of the relative obligation suspended by the Force Majeure shall then stand
extended by the period of delay, which is directly caused by Force Majeure event. The party who
has given such notice shall be executed from timely performance of its obligations under the
Contract, for so long as the relevant event of Force Majeure continues and to the extent that such
parties performance is prevented, hindered or delayed, provided the party or parties affected by
the event of Force Majeure shall use reasonable efforts to mitigate the effect thereof upon its
performance of the Contract and so to fulfill its obligations under the Contract.

If works to be executed by the Contractor are suspended by Force Majeure conditions lasting for
more than (2) two months, the Employer shall have the option of cancelling or terminating this
Contact in whole or part thereof at Employer’s discretion. Upon such termination provisions of
Clause 39 shall apply.

Delay or non-performance by a party hereto caused by the occurrence of any of Force Majeure
shall not:

a) Constitute a default or breach of the Contract,

b) Give rise to any claim for damages or additional cost or expense occasioned
thereby: if such delay or non-performance is caused by the occurrence of any
event of Force Majeure. Force Majeure conditions shall not be payable under any
circumstances.

7.3.5.2.2. Exceptionally inclement weather

7.35.2.3. Loss and damage by fire and earthquake

7.3.5.24. Civil commotion, lockout, strike etc.

7.3.5.25. Delay on the part of the nominated Sub-Contractor or nominated supplier.
7.3.5.2.6. Delay on the part of the other Contractors employed by the Bank.

7.4. SUSPENSION OF WORKS:

The Architect may in an extreme case and in prior consultation with the Bank suspend works if
the quality or safety of the works are likely to be compromised due to heavy rains, natural
calamities etc. The Architect may grant such extension of time with the approval of the Bank as
may be justified by such a delay in the works. The Contractor shall not be entitled to any
compensation on account of such delay

7.5. WORK AT NIGHT:

7.5.1. If the Contractor is required to work at night in order to complete the work within the Time
Schedule, the Contractor shall provide and maintain at his own cost sufficient lights to enable the
work to proceed satisfactorily without danger. Approaches to the site also shall be sufficiently
lighted by the Contractor. No extra payments will be made for night work. Prior intimation and
approval should also be taken from Architect / Bank / PMC.
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7.6. WORK ON HOLIDAY:

7.6.1. No work shall be done on national holidays that may be notified by the Bank without
the specific sanction in writing of the Bank/ Architect.

8. PERFORMANCE

8.1. GENERAL

8.1.1. INDEPENDENT CONTRACTOR

8.1.1.1.The Contractor agrees to perform this Contract as an independent Contractor and not as
a sub-Contractor, agent or Employee of the Bank.

8.1.2. ASSIGNMENT OR SUB-LETTING:

8.1.2.1.The whole of the works included in the Contract shall be executed by the Contractor and
the Contractor shall not directly or indirectly transfer, assign or underlet the Contract or any part/
share thereof or interest therein, nor shall he take a new partner, without the written consent of
the Architect / Bank and no undertaking shall relieve the Contractor from the full and entire
responsibility of the Contract or from active superintendence of the works during their progress.

8.1.2.2. Nominated Sub-contractors:
8.1.2.2.1. All specialists, merchants, tradesmen and others executing any work or supplying

and fixing any goods for which prime cost prices or provisional sums are included in the Schedule
of Quantities and/or Specifications who may be nominated or selected by the Architect are
hereby declared to be Sub-contractors employed by the Contractor and are herein referred to as
nominated Sub-contractors. No nominated Sub-contractor shall be employed on or in connection
with the works against whom the contractor shall make reasonable objection or (Save where in
the Architect and Contractor shall otherwise agree) who will not enter into contract provided :

8.1.2.22. That the nominated Sub-contractor shall indemnify the contractor against the same
obligations in respect of the Subcontract as the contractor is under in respect of this contract.
8.1.2.2.3. That the nominated Sub-contractor shall indemnify the contractor against claims in

respect of any negligence by the Subcontractor, his servants or agents or any misuse by him or
them of any scaffolding or other plant, the property of the contractor or under any Workmen's
Compensation Act in force.

8.1.2.24. Payment shall be made to the nominated Sub-contractor within 15 days of his
receipt of the Architect's certificate provided that before any certificate is issued the contractor
shall upon request furnish to the Architect proof that all nominated Sub- contractor's accounts
included in previous certificates have been duly discharged; in default whereof the Bank may pay
the same upon a certificate from the Architect and deduct the amount thereof from any sums due
to the contractor.

8.1.3. OBTAINING INFORMATION:

8.1.3.1.No claim by the Contractor for additional payment will be entertained which is consequent
upon failure on his part to obtain correct information as to any matter affecting the execution of
the works, nor will any misunderstanding or the obtaining of incorrect information or the failure to
obtain correct information relieve him from any risks or from the entire responsibility for the
fulfilment of the contract.

8.1.4. THE SETTING OUT:

8.1.4.1.The Contractor shall at his own expense, set out the works accurately in accordance with
the plans. The Contractor shall be solely responsible for the true and perfect setting out of the
works, and for the correctness of the position, levels, dimensions and alignment of all parts
thereof. If at any time any errors shall appear during the progress or on completion of any part of
the work, the Contractor shall at his own cost rectify such error if called upon to the satisfaction of
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the Architect. The Bank and/or its representatives shall time to time inspect the work but such
inspections shall not exonerate the Contractor in any way from his obligations to remedy any
defects, which may be found to exist at any stage of the work or after the same is completed.

8.1.5. PERFORMANCE

8.1.5.1.The Contractor shall be fully and solely responsible for proper, safe and efficient design
and performance of his equipment and installation, in conformity with drawings and parameters
and specifications stipulated in the Contract documents.

8.1.5.2. In case the Contractor finds that anything contained in drawings, specifications or
given parameters will not ensure such performance and compliance with best trade practices
and codes, rules and regulations laid down by Authorities, he shall bring such matters to the
attention of the Architect and shall follow their instructions.

8.1.5.3. The contractor shall also guarantee that the performance of the various materials
and items individually shall not be less than specified ratings when working under operating
conditions given for the respective items.

8.1.6. EXECUTION OF WORK:

8.1.6.1. The whole of the work as described in the Contract (including the Schedule of Quantities,
Preamble, the Specifications and all drawing pertaining thereto) and as advised by the Architect
| Bank / PMC from time to time is to be carried out and completed in all its parts to the entire
satisfaction of the Architect / Bank.

8.1.6.2. Any minor details of manufacture, fabrication and installation which are obviously
and fairly intended, or which may not have been definitely referred to in this Contract, but which
are usual in sound interiors execution practice and essential to the work, are to be included in the
Contract. Rates quoted in the Schedules shall be inclusive of all freights, taxes, such as Octroi,
Sales Tax, Excise Tax, Work Contract Tax, Royalties, VAT etc. as well as transportation so as to
execute the Contract as per the rules and regulations of Local Bodies, State Government and the
Government of India, and to the full intent of tender documents.

8.1.6.3. Following shall be deemed to be provided for in the quoted rates:

8.1.6.3.1. Labour for constructing, fixing, finishing, carrying, cleaning, making good etc.

8.1.6.3.2. Framework, ladders, ropes, nails, spikes, tools, material and workmanlike
protection from weather, temporary supports.

8.1.6.3.3. Covering for the works during inclement weather or strikes or whenever
directed, as necessary.

8.1.6.3.4. All temporary canvass, lights, tarpaulin, barricades water-sheets etc.

8.1.6.3.5. All such temporary weatherproof sheds at such places and in a manner approved
by the Architect for the storage and protection of materials against the effects of Sun or rain.
8.1.6.3.6. All minor civil works like breaking and making good of masonry walls to original
condition for passage of cables, cable trays, etc.

8.1.6.3.7. Provision of necessary frames (MS/wooden) for dressing up of wall/RCC openings

and for installation of Fans etc. if instructed by Architect / Bank / PMC Engineer. Drawings for
framework to be got approved from Architect / Bank / PMC Engineer.

8.1.6.3.8. The rate quoted by the Tenderer in the schedule of probable quantities will be
deemed to be for the finished work inclusive of the cost of providing the above items.

SITE MANAGEMENT

8.1.7. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:
8.1.7.1.The Contractor shall provide everything necessary for the proper execution of the works




according to the true intent and meaning of the Drawings, Specifications and Schedule of
Quantities taken together whether the same may or may not be particularly shown or described
therein, provided that the same can reasonably be inferred wherefrom and if the Contractor finds
any discrepancy in the Drawings or between the Drawings, Specifications and Schedule of
Quantities he shall immediately refer the same in writing to the Architect, who shall decide which
shall be followed, and his decision shall be final and binding on all parties. The Contractor shall
provide ground for himself and fresh water and power for carrying out of the works at his own
cost.

8.1.7.2. The Bank shall not charge the Contractor for his own un rented ground but
shall on no account be responsible for the expenses incurred by the Contractor for hired
ground.

8.1.7.3. The Contractor shall provide and maintain all measuring and testing
instruments at all times for properly carrying out the work and for the use of the Architect

/Bank, including providing skilled attendants as required.

8.1.74. The Contractor shall supply, fix and maintain at his cost during the execution of
any works, all the necessary equipment, materials and lighting required by night and as well as
by day for proper execution of work. The contractor shall take down and remove any or all such
unwanted waste materials, debris etc. as occasion shall require or when ordered to do so, and
shall fully reinstate and make good all matters and things described during the execution of the
works, to the satisfaction of the Architect / Bank / PMC.

8.1.8. FACILITIES TO OTHER CONTRACTORS

8.1.8.1.The Contractor shall give full facilities and co-operation to other Contractors employed
by the Bank and shall afford them reasonable opportunity for the execution of their works and
for properly connecting and co-coordinating their works with the work of the other Contractors.
The decision of the Architect on any points of dispute between the various Contractors shall be
final and binding on all parties concerned.

8.1.9. STORES AT SITE:

8.1.9.1.The Contractor shall make his own arrangements to enclose, secure and guard the
space allotted to him. Wherever there may be materials, which are likely to deteriorate by the
action of the sun, rain or other elements, all such materials, tools etc shall be duly protected by
the Tenderer from damage by weather or any other cause. All such stores and yards shall be
cleared away and ground left in good and proper order, on completion of this Contract unless
otherwise expressly mentioned herein.

8.1.10. ELECTRIC POWER FOR INSTALLATION

8.1.10.1. The Contractor shall, at his own cost, provide a sub-meter, cabling and wiring and
switchboards complying with all laws, rules and regulations in force and ensuring the safety of
everyone working or visiting on site.

8.1.10.2. The Contractor shall regularly reimburse cost for electricity consumed to the Bank
at the same tariff rates as charged by the Electric Supply Company.

8.1.11. REMOVAL OF ALL OFFENSIVE MATTERS:

8.1.11.1. All soil, filth or other matter of an offensive nature taken out of any trench, sewer,
drain or other place shall not be deposited on the surface, but shall be at once carried away by

the Contractor and disposed off as per the rules and regulations of the Local Authorities
concerned.
8.1.12. UNFIXED MATERIALS:
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8.1.12.1. When any materials intended for the works shall have been placed at site by the
Contractor, such materials shall not be removed there from (except for the purpose of being
used on the works) without the written authority of the Architect and when the Contractor shall
have received payment in respect of any Certificate in which the Architect shall have stated that
he has taken into account the value of such unfixed materials on the works, such materials shall
become the property of the Bank, and the Contractor shall be liable for any loss or damage to
any such materials.

8.1.13. REMOVAL OF IMPROPER WORK AND MATERIALS:

8.1.13.1. The Architect shall, during the progress of the works, have power to order in
writing from time to time the removal from the works, within such reasonable time as may be
specified in the order, of any materials which, in the opinion of the Architect are not in
accordance with the specifications or the instructions of the Architect and the substitution of
proper materials and the removal and proper re-execution of any work, which has been executed
with materials or workmanship, not in accordance with the Drawings and Specifications or
instructions, and the Contractor shall forthwith carry out such order at his own cost. In case of
default on the part of the Contractor to carry out such order the Bank shall have power to employ
and pay other persons to carry out the same and all expenses consequent there on or incidental
thereto shall be borne by the Contractor, and shall be recoverable from him on behalf of the Bank
or may be deducted by the Architect from any money due or that may become due to the
Contractor.

8.1.13.2. If the correcting works are not done in accordance with the Contract the
Architect, in consultation with the Bank, may allow such work to be got done through other
parties at Contractors risk and cost and in that case they may make allowance for the difference
in value together with such further allowance for damages to the Bank as in their opinion may be
reasonable.

8.1.14. CLEARING THE SITE OF WORKS:

8.1.14.1. The Contractor shall clear site of works as per the instructions of the Architect.
The site of works shall be cleared of all men, materials, sheds, etc. belonging to the Contractor.
The site shall be delivered in a clean and neat condition as required by the Architect within a
period of one week after the job is completed. In case of failure by the Contractor, the Bank under
advice of the Architect will have the right to get the site cleared at the risk and cost of the
Contractor to the satisfaction of the Architect.

8.1.16. PREPARATION FOR OCCUPATION AND USE ON COMPLETION:

8.1.16.1. On completion of the work, the Contractor shall inform the Architect / Bank

/ PMC in writing that he has finished the work and it is ready for the Architect's/Bank’s
inspection. The Contractor shall clean all his works and all the rooms under his charge. He will
leave the entire works neat and clean and ready for occupation and to the satisfaction of the Architect
/ Bank.




8.1.17. KEEPING THE AREAS AND ACCESS ROADS CLEAN:

8.1.17.1. The Contractor shall be required to maintain the site and the building areas in a
neat and clean condition at all times to the satisfaction of the Architect / Bank .

Debris to be removed every 2 days.

8.1.17.2. The Contractor shall also be required to keep all access roads to the site and
within the site free from all obstructions, material droppings etc. to the satisfaction of the and local
authorities.

8.1.18. COVERING UP OF WORKS:

8.1.18.1. The Contractor shall cover up and protect the works from the weather and shall
suspend all wet operations during weather which, in the opinion of Architect / Bank / PMC, will
be detrimental to the works.

8.1.19. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP:

8.1.19.1. The Contractor shall take joint measurements with the Architect / Bank / PMC
Engineer before covering up or otherwise placing beyond the reach of measurement any items
of work. Should the Contractor neglect to do so, the same shall be uncovered at the Contractor's
expense or in default thereof, no payment or allowance shall be made for such work or the
materials with which the same was executed.

8.1.20. SITE SURVEY:

8.1.20.1. On award of the works, the Contractor shall immediately survey the
complete site and record his findings on civil works and services connected with his
works and submit the report in duplicate. No extra payment shall be made for this work.
8.1.21. LABOUR HUTMENTS:

8.1.21.1. The Contractor shall not be allowed to put up any hutment/temporary structure of
accommodating his labour/staff. He shall be required to make these arrangements elsewhere at
his own cost.

However, if the rules of local authorities so permit and subject to the contractor arranging for
such permission, some space at site which will not come in the way of the permanent
construction, temporary construction facilities and offices may be provided to the contractor at
the discretion of the Bank for essential/core staff engaged on emergency or essential services
round the clock work with proper sanitary facilities.

8.2. STAFF MANAGEMENT

8.2.1. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR:

The Contractor shall furnish the Bank the following:

8.2.1.1. Detailed industrial statistics regarding the labour employed by him, etc.

8.2.1.2. The power of Attorney, name and signature of his authorized representative who
will be in charge for the execution of the work.

8.2.1.3. A list of technically qualified persons Employed by him for the execution of

the work.

8.2.1.4. The total quantity and quality of materials used for the work.

8.2.2. APPOINTMENT OF ENGINEERS:

8.2.21. The Contractor shall appoint an Engineer to the satisfaction of the Architect

| Bank. The Architect / Bank shall be entitled to approve or disapprove without assigning
reasons the appointment of such Engineer proposed by the Contractor. This condition shall be
reckoned as being the essence of the contract and its breach shall make the Contract revocable
at the option of the Bank. The Engineer shall be assisted by a number of other Jr.Engineers and




Supervisors in the respective disciplines as required for the smooth and satisfactory execution of
the work.

8.2.2.2. The Engineer so appointed shall be available at all times when required by
Architect / Bank to attend all site/office meetings to discuss all aspects of the Contract including
design, administration, planning, fabrication, installation, commissioning, testing and defects
liability maintenance as well as site co-ordination with all Contractors/Agencies.

8.2.2.3. The Engineer shall not be required to be present full time at site but shall be
available at all times when required by Architect to attend site/office meetings to discuss any
aspect of the contract.

8.2.3. SITE ENGINEER:

8.2.31. Successful Tenderer will have to, before receiving work order, select suitable
Engineer to be interviewed by Architect / Bank. It will be the responsibility of the selected
engineer to ensure that minutes of site meetings are maintained up-to-date. Contractors have to
be up-to-date for each site meeting to be held.

8.2.4. CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON WORKS:

8.24.1. The Contractor shall give all necessary personal superintendence during the
execution of the works and as long thereafter as the Architect/ Bank may consider it necessary
until the expiration of the “Defects Liability Period” stated in the Appendix hereto.

8.24.2. The Contractor shall maintain and be represented on site, at all times while the work
is in progress, by a responsible and efficient Engineer In-charge, approved by the Architect /
Bank and who must thoroughly understand all the trades entailed and be constantly in
attendance, while the men are at work. Any directions, explanations instructions or notices given
by the Architect / Bank to such Engineer Incharge shall be deemed to be given to the Contractor
and shall be binding as such on the Contractor. The Engineer-in-charge shall be thoroughly
conversant with the English Language and should be able to read, write and speak English.
8.2.5. DISMISSAL OF WORKMEN:

The Contractor shall on the request of the Architect / Bank immediately dismiss from the works
any person employed thereon who may, in the opinion of the Architect / Bank, be unsuitable or
incompetent or who may misconduct himself and such person shall not again be employed or
allowed on the works without the permission of the Architect / Bank.

8.2.6. OTHER PERSONS ENGAGED BY THE BANK:

The Bank reserves the right to use the premises and any portion of the site for the execution of any
work not included in this Contract which he may desire to have carried out by other persons,
and the Contractor has to allow all reasonable facilities for the execution of such work, but is not
required to provide any plant or material for the execution of such work, except by special
arrangement with the Bank. Such work shall be carried out in such a manner as not to impede the
progress of the works included in the Contract, and the Contractor shall not be responsible for any
damage or delay which may happen to or be occasioned by such work.

8.3. SAFETY MANAGEMENT

8.3.1. REPORTING OF ACCIDENTS TO LABOUR:

The Contractor shall be responsible for the safety of persons employed by him on the works and
shall report serious accidents to any of them, however and wherever occurring on the works, to
the Architect and Bank who shall make every arrangement to render all possible assistance.
This shall be without prejudice to the responsibility of the Contractor under the Insurance Clause
of the General Conditions.

8.3.2. Use of Explosives:

Explosives shall not be used on the works by the contractor without the written permission of the
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Architect / Bank and then only in the manner and to the extent to which He has prescribed.
When explosives are used, the same shall be stored in a special magazine to be provided by and
at the cost of the contractor, who shall be liable for all damages, loss or injury for noncompliance
with all the statutory obligations.

8.3.3. Safety codes Scaffolds

Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from
the ground, or from solid construction except in the case of short duration work, which can be
done safely from ladders. When a ladder is used, it shall be of rigid construction made either of
good quality wood or steel. The steps shall have a minimum width of 450mm and a maximum
rise of 300mm.Suitable hand holds of good quality wood or steel shall be provided and the ladder
shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal to 1 vertical)

8.3.3.1. Scaffolding or staging more than 4 m. above the ground floor, swung or
suspended from an overhead support or erected with stationary support shall have a guard rail
properly bolted, braced or otherwise secured, at least 1m. Above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends thereof with
only such openings as may be necessary for the delivery of materials. Such scaffolding or
staging shall be fastened to prevent it from swaying from the building or structure.

8.3.3.2. Working platforms, gangways and stairway shall be so constructed that they do
not sag unduly or unequally and if the height of the platform, gangway or stairway is more then
4m. Above ground level or floor level, they shall be closely boarded and shall have adequate
width and be suitably fenced as described in (ii) above.

8.3.3.3. Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable fencing or
railing whose minimum height shall be 1 m.

8.3.34. Wherever there are open excavations in ground, they shall be fenced off by
suitable railing and danger signals installed at night so as to prevent persons slipping into
excavations.

8.3.3.5. Safe means of access shall be provided to all working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9m. in length while the width between said
rails in rung ladder shall in no case be less than 290mm for ladder up to and including 3 m. in
length. For longer ladders this width shall be increased at least 20mm. for each additional meter
of length.

8.3.3.6. A sketch of the ladders and scaffolds proposed to be used shall be prepared and
approval of the Engineer obtained prior to construction.
8.3.3.7. All scaffolds, ladders and other safety devices mentioned or described herein shall

be maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use.

8.3.4. OTHER SAFETY MEASURES:

8.34.1. All personnel of the Contractor working within the site shall be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all metal workers
shall be provided with safety gloves. Persons employed on metal cutting and grinding shall wear
safety glasses.

8.3.4.2. Adequate precautions shall be taken to prevent danger from electrical equipment.
No materials on any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public.

8.3.5. PERSONAL SAFETY EQUIPMENTS:
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8.3.5.1. All necessary personnel safety equipment as considered adequate by the
Engineer should be kept available for the use of the persons employed on the site and
maintained in a condition suitable for immediate use, and the Contractor should take adequate
steps to ensure proper use of equipment by those concerned.

8.3.5.2. Workers employed on mixing asphalt materials, cement and lime mortar shall be
provided footwear and protective goggles.
8.3.56.3. Those engaged in white washing and mixing or stacking of cement bags or any

materials, which are injurious to the eyes, shall be provided with protective goggles.

8.3.54. Those engaged in welding works shall be provided with welder's protective
eyesight lids.

8.3.5.5. Stonebreakers shall be provided with protective goggles and protective clothing
and seated at sufficiently safe intervals.

8.3.5.6. When workers are employed in sewers and manholes which are in use, the

Contractor shall ensure that the manhole covers are opened and are ventilated at least for an
hour before the workers are allowed to get into manholes and the manholes so opened shall be
cordoned off with suitable railing and provided with warning signals or boards to prevent accident
to the public.

8.3.5.7. The Contractor shall not employ men below the age of 18 years and women on
the work of painting with products containing lead in any form. Whenever men above the age of
18 are employed on the work of lead painting, the following precautions should be taken:

8.3.5.8. No paint containing lead or lead products shall be used except in the form of paste
or ready-made paint.

8.3.5.9. Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint dry rubbed and scraped.

8.3.5.10. Overalls shall be supplied by the Contractor to the workmen and adequate
facilities shall be provided to enable the working painters to wash during the cessation of the
work.

8.3.5.11. When the work is done near any public place where there is risk of drowning all
necessary equipments should be provided and kept ready for use and all necessary steps taken
for prompt rescue of any person in danger and adequate provision should be made for prompt
first aid treatment of all injuries likely to be sustained during the course of the work.

8.3.56.12. Adequate washing facilities should be provided at or near places of work.

8.3.6. HOISTING MACHINES Use of hoisting machines and tackle including their
attachments anchorage and supports shall confirm to the following standards or conditions:

8.3.6.1.1. This shall be of good mechanical constructions, sound material and adequate
strength and free from patent defect and shall be kept in good repair and in good working order.
8.3.6.1.2. Every rope used in hoisting or lowering materials or as means of suspension shall
be of durable quality and adequate strength and free from patent defects.

8.3.6.1.3. Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years shall be in charge of any hoisting machine including any
scaffolding winch or give signals to operator.

8.3.6.14. In case of every hoisting machine and of every chain ring hook, shackle, shovel
and pulley block used in hoisting or as means of suspension of the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above shall be
plainly marked with the safe working load. In case, a hoisting machine having a variable safe
working load, each safe working load and the conditions under which it is applicable shall be




clearly indicated. No part of any machine or any gear referred to above in this paragraph shall be
loaded beyond its specified capacity.

8.3.6.15. In case of departmental machines, the safe working load shall be notified by the
engineer as regards contactor's machines, the contractor shall notify the safe working load of the
machine to the engineer whenever he brings any machinery to site of work and get it verified by
the engineer concerned.

8.3.6.16. Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards, hoisting appliances should be
provided with such means as will reduce to the minimum of the risk of any part of a suspended
load becoming accidentally displaced. When workers are employed on electrical installations that
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as
may be necessary should be provided. The workers should not wear any rings, watches and
carry keys or other materials that are good conductors of electricity.

8.3.6.2. These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent place at work spot .The person responsible for
compliance of the safety code shall be named therein by the Contractor.

8.3.6.3. To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the Contractor shall be open to inspection by the Labour
Officer, Engineers of the Department or their representatives.

8.3.6.4. Notwithstanding the above clauses there is nothing in these to exempt the
Contractor from the operations of any other Act or Rule in Force in the Republic of India.

8.4. RISK MANAGEMENT

8.4.1. WORK PERFORMED AT CONTRACTOR'’S RISK:

The Contractor shall take all precautions necessary and shall be responsible for the safety of the
work and shall maintain all safe guards, including providing for guards, proper lights, signs,
temporary passages, or other protection necessary for the purpose. All work shall be done at the
Contractor's risk, and if any loss or damage shall result from fire or from other cause, the
Contractor shall promptly repair or replace such loss or damage free from all expenses to the
Bank. The Contractor shall be responsible for any loss or damage to materials, tools or other
articles used or held for use in connection with the work. The work shall be carried on and
completed without damage to any work or property of the Bank or of others and without
interference with the operation of existing machinery or equipment, if any.

8.4.2. CONTRACTORS LIABILITY AND INSURANCE

8.4.21. From commencement to completion of works, the Contractor shall take full
responsibility for the care of the work and for taking precautions to prevent loss or damage to the
work to the maximum extent possible and shall be liable for any damage or loss that may arise to
the works or any part thereof from any cause whatsoever including causes of fire, lightening,
explosion, fire, earthquake, storm, hurricane, floods, inundation, subsidence, landslides, rock
slides, riots (excluding civil war, rebellion, revolution and insurrection) or any latent defect or
damage and shall at his own cost repair and make good the same so that at all times the work
shall be in good order and condition and in conformity in every respect with the requirements of
the Contract. Explanation: For the purpose of this condition, the expression "from
commencement to completion of works" shall mean the period starting with the date of issue of
the work order or date of handing over of site whichever is later and ending with issue of Virtual
Completion Certificate. For the purpose of this Insurance clause only, handing over of site shall
also include any handing over of space to the Contractor for the purpose of storage of materials
and equipment.
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8.4.2.2. Without limiting the obligations and responsibilities under this condition, the
Contractor shall insure and keep insured the works from commencement to completion, as
aforesaid, as increased by 25% of the contract value against the risk of loss or damage from any
cause whatsoever including the causes enumerated in the foregoing Clause (a). In the event of
there being a variation in the nature and extent of the works, the Contractor shall from time to
time increase or decrease the value of the insurance correspondingly. All the premia for the
insurance shall be borne and paid by the Contractor. The said insurance shall also provide cover
for the removal of debris of the lost or damaged works. The said insurance shall be in the joint
names of the Bank and the Contractor, Banks name being mentioned first in the policies and the
Contractor shall deposit with the Bank the said policy or Policies before commencing the work. All
money payable by the insurer under such Policy/Policies shall be recovered by the Bank only
and may be paid to the Contractor or any other agency of Bank’s choice in the instalments for the
purpose of rebuilding or replacing or repairing the works and/or goods destroyed or damaged as
the case may be.

8.4.2.3. The Contractor shall at all times indemnify and keep indemnified the Bank against
all losses, claims, damages or compensation including under the provisions of the payment of
the Wages Act 1936, Minimum Wages Act 1948, Bank's Liability Act 1938,Workman's
Compensation Act 1923,the Maternity Benefit Act 1961,the Bombay Shops and Establishments
Act1947, Industrial Disputes Act 1947, and Contract Labour (Regulation and Abolition) Act 1970
and Employees State Insurance Act 1948, Motor Vehicles Act 1988 or any modifications thereof
or under any other law relating thereto and rules made there under from time to time or as a
consequence of any accident or injury to any workman or other person in or about the work
whether in the employment of the Bank or Contractor or not, and also against all costs, charges
and expenses of any suit, action or proceedings whatsoever out of such accident or injury or
combination of any such claims.

8.4.24. Before commencing the work, the Contractor shall without limiting his obligations
and responsibilities under this condition, insure against any loss of life or injury to any personnel
in the employment of Contractor/sub-Contractor/nominated Sub-Contractor. For this purpose,
insurance shall be taken by the Contractor /Sub-Contractor. Such insurance shall be taken to
include employees/ workmen covered by the Workman's Compensation Act 1923, as well as
those employees /workmen not covered by the said Act. Separate insurance policies may be
taken for employees/work men covered by Workman's Compensation Act 1923, and employees/
workmen not covered by the said Act. All the premia shall be paid by the Contractor.
Policy/Policies taken under this paragraph for the personnel in employment with the
Contractor/Sub-Contractor may be in their Bank’s names of the Contractor/Sub-
Contractor/nominated Sub-Contractors. In the event of any loss or injury to personnel in
employment with the Contractor/Sub-Contractor/nominated Sub- Contractors, the Employee and
Contractor shall recover directly from the Insurance Company and ensure that payment of the
same is made to the affected parties including the Bank. The policy in original shall be deposited
with the Bank. However, if the Policy obtained by the Contractor is not project-specific but covers
several works, a certified copy of the Policy shall be submitted to the Bank, together with original
which shall be returned after verification.

8.4.2.5. The Contractor shall at all times indemnify and keep indemnified the Bank against
all losses and claims for injuries or damage to any person or any property whatsoever which may
arise out of or in consequence of the construction and maintenance of the work and against all
claims, demands, proceedings, damages, costs, charges and expenses whatsoever in respect of
or in relation thereto. Before commencing the execution of the works, the Contractor shall without
in any way limiting his obligations and liabilities under this condition, insure at his cost and

Page 48 of 6




expense against any damage or loss or injury which may be caused to any person or property
including the Employee or servants of the Bank and the s and their property by or in the course of
the execution of the works. Such insurance to be known as the Third Party Insurance shall be in
a sum equivalent to two percent of the estimated value of the work, subject to the minimum sum of
as mentioned . The Insurance policy to be so obtained by the Contractor shall be deposited by the
Contractor with the Bank within seven days of its issue by the insurer.

8.4.2.6. The Contractor shall provide the Bank with documentary evidence from time to time,
that he has taken all the insurance policies mentioned in the foregoing paragraphs and that he
has paid the necessary premia for keeping the policies valid till the works are completed and
handed over to Bank.

8.4.27. The Contractor shall ensure that similar insurance policies are taken out by his sub-
Contractors or nominated Contractors, if any. The Contractor shall be responsible to the Bank or to
any other person for any claim or loss resulting from the failure of the Sub- contractors or
nominated Sub-Contractors to obtain such insurance policy. While taking the insurance policies,
Contractor should indicate clearly to the insurance companies that policies issued should cover
their Sub-Contractors and nominated Sub-Contractors also.

8.4.2.8. If the Contractor and/or his sub-Contractor or nominated Sub Contractor, if any,
shall fail to effect and keep in force the insurance referred to above or any other insurance which
he/they may be required to effect under the terms of the Contract, then in any such case, the
Bank may, without being bound to effect and keep in force any such insurance policy and pay
such premium or premia, as may be necessary for that purpose from time to time and deduct the
amount so paid by the Bank from any money due or becoming due to the Contractor recover the
same as a debt due from the Contractor.

8.4.2.9. All Insurance Policies shall be obtained from nationalized Insurance Companies
only.
8.4.2.10. Without prejudice to any of its obligations and responsibilities under this condition,

the Contractor shall, within 30 days from the date of the Work Order and thereafter at the end of
each quarter submit a report to the Bank with the detailed information on the Insurance Policies
together with relevant documentary evidence.

8.4.2.11. No work shall be commenced by the Contractor unless and until he has obtained
the insurance or insurance required to be obtained by him under or by the foregoing clauses and
no work shall be carried out or continued by the Contractor unless and until such insurance is
current and valid at that time. All the receipts in original along with two photocopies thereof, for
the payment of the premia shall be furnished by the Contractor to the Bank. The original receipts
will be returned to the Contractor after verification. The Bank reserves the right for payment for
works done subject to fulfilment of this condition and shall instruct the Architect accordingly.
8.4.2.12. In the event of any claim for insurance becoming due on account of any
eventuality covered by the respective insurance policy/policies, the Contractor shall reinstate the
installation, replace the materials or equipment's or pay compensations to the affected
personnel/ Employees or their legal heirs without waiting for settlement of the claim from
insurance company.

8.4.2.13. If the Contractor shall not perform and observe any of the duties and obligations
devolving upon him hereunder, and such omission or breach by the Contractor shall involve the
Bank in any liability tortuous or otherwise and/or loss or damage, the Bank shall be entitled to
the restitution of such loss or damage and shall be entitled to recover the amount of restitution
from any moneys due to the Contractor from the Bank under this Contract or any other
Contract.

8.4.2.14.

Upon taking possession of the works under the Contract, the Bank shall take out
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the nominated Sub-Contractors or the Project Management ’'s staff or the agent of the Banks
authorized representatives on getting the occupation certificate, the Bank will maintain their own
insurance Policy and the Contractors will cease to be responsible for the insurance of Bank's
personnel.

8.4.2.15. The Contractor shall ensure the validity of the insurance Policies. The Contractors
shall hand over the insurance policies to the Bank through the Architect. Once delays are
certified by the Architect, he shall have to ensure that the insurance Policies are progressively
extended.

8.4.2.16. The Banks’' insurance Policy shall cover the risk for Banks’ agents,
s, Architect etc. appointed by the Bank.
8.4.2.17. The Bank shall insure the building in totality on obtaining possession of the

building and other structures.

8.4.2.18. Insurance Policies
On commencement for the work :-

a) The contractor shall take out a suitable C.A.R. Insurance policy covering entire
scope of the works under this contract for the value of work as per contract tender
conditions and arrange to keep the policy valid till the defect liability period is over.

b) The contractor shall take out and submit to the Architect and EMPLOYER, a
suitable insurance policy against third party risks. The limit of liability of this
insurance shall be limited to Rs.35 Lakh in respect of any one accident or series of
accidents arising out of one event or Rs.15 Lakh in respect of any passer-by. The
policy shall be kept valid, till end of defect liability period.

c) The contractor shall take out and submit to Employer a suitable Insurance Policy
against Workmen's compensation / Janata Policy as per requirements. The policy
shall be kept valid till the end of defect liability period.

d) Necessary PF & ESI contribution of contractor’'s labourers will have to be paid by
contractor as per statutory authority’s regulations and EMPLOYER shall be
absolved of all the risk.

In Respect of Damage to Person and Property :-

From Commencement to Completion, the Contractor shall be responsible for all injury to
persons, animal or things and for all structural and decorative damage to property which
may arise from operation or neglect of himself or any subcontractor or of any of his or a
sub-contractor's employee whether such injury or damage may arise from carelessness,
accident or any other cause whether in any way connected with the carrying out of
this contract.

This clause shall be held to include interalia any damage to building, whether
immediately adjacent or otherwise, any damages to roads, streets, footpaths, bridges, or
ways as well as all damage to the buildings and works forming the subject of this

contract by first or other inclemency weather. The contractor shall indemnify the Employer
and hold him harmless in respect of all and Any expenses arising from any such injury
or damage to persons or property as aforesaid and also in respect of any claim made
in respect of any award of compensation or damages consequent upon such claim.

The Contractor shall reinstate all damage of every spot mentioned in this clause so as to
deliver up the whole of the contract works complete and perfect in every respect and so
as to make good or otherwise satisfy all claims for damage to the property of third parties.
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Against third party risks: -

On commencement of the work, the contractor shall take out and submit to the Employers
a suitable insurance policy against third party risks. The limits of liability of this insurance
shall be as follows:

Rs. 15 Lakhs in respect of any one accident or series of accidents arising out of one
event. Contractor shall take-out third-party insurance for 3 no. of such accidents and
repetition of the same after three occurrence including visitors like Local Authority,
Vendors etc.

Arbitration: -

If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to the
General Manager, Head Office, Vadodara of the Bank for appointment of an Arbitrator to
adjudicate the notified claims failing which the claims of the contractor shall be deemed
to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the contractor as
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration
by the sole Arbitrator appointed by the General Manager, Head Office, Vadodara. It will also
be no objection to any such appointment that the Arbitrator so appointed is a Bank office
and that he had to deal with matter to which the contract relates in the course of his duties
as Bank officer. If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another sole Arbitrator shall
be appointed in the manner aforesaid by the said General Manager, Gujarat Gramin
Bank. Such person shall be entitled to proceed with the reference from the stage be entitled to
proceed with the reference from the stage at which it was left by his Predecessor.

It is a term of this contract that the party invoking orbit ration shall give a list of disputes
with amounts claimed in respect of each dispute along with the notice for appointment of
arbitrator. It is also a term of this contract that no person other than a person appointed by
such General Manager, Gujarat Gramin Bank as aforesaid should act as Arbitrator. The
conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re - enactment thereof
and the rules made there under. It is also a term of the contract that if any fees are
payable to the arbitrator these shall be paid equally by both the parties. However, no fees
will be payable to the arbitrator if he is a Bank officer. It is also a term of the contract that
the arbitrator shall be deemed to have entered on the reference on the date he issues
notice to both the parties calling them to submit their statement of claims and counter
statement of claims. The venue of the arbitration shall be such place as may be fixed by
the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be
paid before the award is made and published, be paid half and half by each of the parties.
The cost of the reference and of the award (including the fees, if any of the arbitrator) shall
be in the discretion of the arbitrator who may direct to any by whom and in what manner,
such costs or any part thereof, shall be paid and fix or settle the amount of costs to be so
paid.

m
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The selected contractor on receipt of the consent of being lowest bidder (L1) from the Bank will
require to submit an undertaking on minimum Rs.300/- non-judicial stamp paper with the
reference format as given below:
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UNDERTAKING After Awarding of work

To

The General Manager,
Gujarat Gramin Bank,
Head Office

3 & 4t Floor,

Suraj Plaza-l
Sayajigunj, Vadodara

Gujarat — 390 020.

Dear Sir,

We, M/s ;
having our registered office at
........................................................ have quoted bid at a total amount of
AR £t e O R (excluding  GST)
................................................................................................................ and Rs (including GST)

We undertake to complete the Construction Project within the stipulated period as per tender
terms.

We also hereby undertake to follow / comply all the tender terms and conditions, work & item
specifications as per Technical Bids, Price Bid, detailed drawings, tender addendum terms, Work Order
terms & conditions etc. We, further undertake to execute the work as per priority work list of Bank.
We will submit the work plan in advance and will work in co- ordination with the other agencies working
on site.

We will complete the work in collaboration with other contractors as per instructions of Bank &
Consultants appointed by the Bank and we also understand that the Bank will levy the penalty for delay
in the work and for poor performance as well as non performance of any required or assigned
task in conformity with prescribed terms & conditions of the tender.

Date: (Signature by Authorised Signatory)
Place:




Technical Specification of VRF

VRF SYSTEM

Outdoor Unit: Supply Of Outdoor Condensing Units Of The Above Capacity With R 410 Gas
Based Model, Shall Be Suitable For Upto 48"C Ambient Temperature. There Should Be
Minimum 2 Compressors In 16 Hp And Above Module Running On Power Efficient Dc Twin
Rotary/Scroll Technology. The Outdoor Must Have Necessary Safety Provisions Such Hp/Lp
Switch And Must Be Equipped With Accumulator For Compressor Protection. The Heat
Exchanger Design Should Be 4-Way A In Split Compartment For Better Heat Rejection And
Low Heat Accumulation to Machine Room And PCB. The System Should Not Be Affected By
Phase Reversal, It Should Have Inbuilt Dc Motors For Phase Correction Ensuring Un-

interrupted Operations.

It is deemed to be assumed that bidder has independently reassessed the given capacities,
configuration, item-list, and its quantities and are in agreement to achieve inside-conditions as
mentioned under design-basis for all the load-conditions with reliability and safety. Irrespective
of explicity mentioned or not, all that is needed to make VRV system functional shall be
considered to be included in the scope of HVAC bidder. Unless deviated specifically and written
consent taken from BOB at bidding-stage (before order), no change-contract shall be

entertained later-on for any reason whatsoever.

Bidder shall offer all the VRF equipment only from its standard range of equipment which are
proven by its field-operation for at least three years. Along with bid, bidder shall provide
performance-test-certificate of each individual equipment, offered in project, tested as per (a)
ISHRAE and RAMA Standard for “Variable Refrigerant Flow (VRF) Multiple Split System Air-
Conditioners and Heat Pumps — General Requirements, Performance Testing and Rating” OR
(b) AHRI Standard 1230 for “Performance Rating of Variable Refrigerant Flow (VRF) Multi-Split
Air- Conditioning and Heat Pump Equipment. OR (c) JIS B 8G1G (d) Nominal capacities of
manufacturer shall be based on (1) Indoor air temperature of 27 Deg. C DB & 1U Deg. C WB (2)
Outdoor temperature 35 Deg. C DB (3) Equivalent pipe length of 5.0 meter of main piping and
25 meter of branch piping.(4) Piping height difference of 0 Meter.




Outdoor unit shall be air-cooled direct-expansion type consists of (as minimum) digital or BLDC-
inverter-type Rotary/Scroll compressors (one or multiple), condenser coil (heat exchanger), sub-
cooling circuit/coil, condenser fan, inverter type fan motor, accumulator, oil- separator,
refrigerant-distributor, refrigerant filter-drier, solenoid valve, 4-way reversing valve (not
applicable for cooling-mode-only, electronic expansion-valve, service valves, and control module

with refrigerant-cooled- PCB, sensors, actuators and safeties.

Outdoor unit shall be engineered for use with refrigerant R-410 A or any other nontoxic, non-
flammable, environment-friendly green-refrigerant to meet all the criteria as defined under IGBC

guidelines.

Outdoor unit shall be flushed, vacuumed, and fully charged with refrigerant from manufacturer’s

factory. Supplementary refrigerant charge, due to long piping, shall bed one at site.

Outdoor unit shall be assembled/manufactured and tested as one-piece, including all of its

components, at manufacturer’s place, preferably in India.

Outdoor unit shall have provision of lifting-lugs for secured lifting operations. Outdoor unit
shall have integrated base-frame attached to outdoor-casing to enable its secured/proper
fixing to civil/steel base. Outdoor unit shall have provision to automatically drain-off water,
which passes through fan-openings and collected at the bottom during rainy season or due to
any other such source. Outdoor unit shall be engineered to house all the electrical, electronic
components in single-casing with minimum ingress protection of IP-55.

The outdoor unit shall be modular in design, suitable for side-by-side installation and capable
to accommodate probable future expansion.

The unit shall be provided with direct-driven, statically & dynamically balanced, propeller type
fans arranged for vertical discharge, unless stated otherwise. Each fan shall have a safety
guard. Fan speed shall be synchronized with amount of compressor-loading for energy
optimization.

Fan shall have external static pressure of not less than 40 pascals to accommodate small
duct piece, of fan-diameter size with one-bend, to change air-outlet-orientation from vertical-top to
side horizontal. Fan motor shall be totally enclosed, permanently lubricated type, and mounted

firmly for vibration-free operation.

Outdoor unit shall have removable type front panels, for easy access to all internal
components. Control panel shall have separate small openable access door, without need to

open main panels of outdoor unit.

%
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Outdoor unit shall have openings for direct connections for refrigerant piping and electrical
connection. Control panel shall have separate access door, without need to open. Each
outdoor unit module, as minimum, shall have sensor for (a) suction temperature (b) discharge
temperature (c) Liquid pipe temperature (d) sub-cooling outlet temperature (e) high- pressure

(f) low-pressure for refrigerant and (g) outdoor air temperature (h) outdoor-unit heat- exchanger

air-temperature and (i)oil-level.
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LIST OF APPROVED MAKE / MANUFACTURER

VREF units Daikin / Mitsubishi Electric/ Bluestar/ LG/ Hitachi/ Voltas

Structural Steel ISI make

Flexible Copper Wires |FRLS type : Havell’s, Finolex, RR kabel, polycab, Avocab

LEGRAND - Ekinox3 / SCHNEIDER - Acti9 / HAGER - Novello

Dstinutionihoaids Plus/ / L&T Factory fabricated. Double door type.

LEGRAND - DX3/ SCHNIEDER - ACTI 9(A9N) / HAGER- NC /

ACB/ MCB/RCCB L&T

Chemical Type Earthing
& LA OBO, Cape, JEF
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Annexure - A

PRE CONTRACT INTEGRITY PACT
(TO BE STAMPED AS AN AGREEMENT)
General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on

day of month, 20___, between, on one hand, GUJARAT GRAMIN BANK, a
body corporate constituted under the provisions of RRB Act, 1976 and having its Head Office at
3rd & 4th Floor, Suraj Plaza-l, Sayajigunj, Vadodara-390 020 (hereinafter referred to as “GGB”;
which expression shall, unless it be repugnant to the meaning or context thereof, be deemed to

mean and include its successors and assigns); and.......ccccccceerviieeeeiiiceeeeiseeeeeennnens hereinafter
referred to as "The Bidder

/Bidder"

Preamble

GGB is a one of the Regional Rural Bank having its presence through its 745 branches and 15
administrative offices throughout Gujarat. GGB is committed to fair and transparent procedure in
appointing of its outsourced service providers.

The GGB intends to appoint/ select, under laid down organizational procedures, contract/ s for
Air-conditioning works at new premises of Gujarat Gramin Bank Head office. The GGB values full
compliance with all relevant laws of the land, rules, regulations, economic use of resources and of
fairness/ transparency in its relations with its Bidder(s) and / or Bidder(s).

In order to achieve these goals, the GGB has appointed Independent External Monitors (IEM)
who will monitor the tender process and the execution of the contract for compliance with the
principles mentioned above.

Section 1 - Commitments of GGB

The GGB commits itself to take all measures necessary to prevent corruption and to observe the
following principles: -

a. No employee of the GGB, personally or through family members, will in connection with the
tender for, or the execution of a contract, demand; take a promise for or accept, for self or third
person, any monetary or non- monetary benefit which the person is not legally entitled to.

b. The GGB will, during the tender process treat all Bidder(s) with equity and reason. The GGB will
in particular, before and during the tender process, provide to all Bidder(s) the same information
and will not provide to any Bidder(s) confidential /additional information through which the
Bidder(s) could obtain an advantage in relation to the tender process or the contract execution.

c. The GGB will make endeavor to exclude from the selection process all known prejudiced persons.
If the GGB obtains information on the conduct of any of its employees which is a criminal offence

under the IPC/PC Act, or if there be as substantive suspicion in this regard, the GGB will inform
the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/ Bidder(s)

Bl e e —————————

Page 58 of 62




(1)

The Bidder(s) / Bidder(s) commit themselves to take all measures necessary to prevent

corruption. The Bidder(s) / Bidder(s) commit themselves to observe the following principles during
participation in the tender process and during the contract execution.

The Bidder(s) / Bidder(s) will not, directly or through any other person or firm, offer, promise or
give to any of the GGB’s employees involved in the tender process or the execution of the
contract or to any third person any material or other benefit which he/ she is not legally entitled to,
in order to obtain in exchange any advantage of any kind whatsoever during the tender process or
during the execution of the contract.

The Bidder(s) / Bidder(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

The Bidder(s)/ Bidder(s) will not commit any offence under the relevant IPC/ PC Act; further the
Bidder(s) / Bidder(s) will not use improperly, for purposes of competition or personal gain, or pass
on to others, any information or document provided by the GGB as part of the business
relationship, regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

The Bidder(s) / Bidders(s) of foreign origin shall disclose the name and address of the Agents/
representatives in India, if any, similarly the Bidder(s) /Bidders(s) of Indian Nationality shall furnish
the name and address of the foreign principals, if any. Further details as mentioned in the
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / Bidder(s).

The Bidder(s) / Bidder(s) will, when presenting their bid, disclose any and all payments made, is
committed to or intends to make to agents, brokers or any other intermediaries in connection with
the award of the contract.

Bidder(s) / Bidder(s) who have signed the Integrity Pact shall not approach the Courts while
representing the matter to IEMs and shall wait for their decision in the matter.

. The Bidder(s) / Bidder(s) will not instigate third persons to commit offences outlined above or be

an accessory to such offences.
Section 3 - Disqualification from tender process and exclusion from future contracts

If the Bidder, before contract award has committed a transgression through a violation of Section
2 or in any other form such as to put his reliability or credibility as Bidder into question, the
Principal is entitled to disqualify the Bidder from the tender process or to terminate the contract, if
already signed, for such reason.

Section 4 - Compensation for Damages

If the GGB has disqualified the Bidder(s) from the tender process prior to the award according to
Section 3, the GGB is entitled to demand and recover the damages equivalent to Earnest Money
Deposit/ Bid Security.

If the GGB has terminated the contract according to Section 3, or if the GGB is entitled to
terminate the contract according to Section the GGB shall be entitled to demand and recover from
the Bidder liquidated damages of the Contract value or the amount equivalent to Performance
Bank Guarantee.
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Section 5 - Previous transgression

1) The Bidder declares that no previous transgressions occurred in the last three years with any
other Company in any country conforming to the anti-corruption approach or with any Public
Sector Enterprise in India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or action can be taken as per the procedure mentioned in "Guidelines on Banning of
business dealings".

Section 6 - Equal treatment of all Bidders / Subcontractors

(1) In case of Sub-contracting, the Principal Bidder shall take the responsibility of the adoption of
Integrity Pact by the Sub-Bidder.

(2) The GGB will enter into agreements with identical conditions as this one with all Bidders and
Bidders.

(3) The GGB will disqualify from the tender process all bidders who do not sign this Pact or violate its
provisions.

Section 7 - Criminal charges against violating Bidder(s) / Bidder(s) /Sub- Bidder(s)

If the GGB obtains knowledge of conduct of a Bidder, Bidder or Sub Bidder, or of an employee or
a representative or an associate of a Bidder, Bidder or Sub Bidder which constitutes corruption, or
if the GGB has substantive suspicion in this regard, the GGB will inform the same to the Chief
Vigilance Officer.

Section 8 - Independent External Monitor

The GGB has appointed Independent External Monitors (hereinafter referred to as monitors) for
this Pact in consultation with the Central Vigilance Commission.

The names and Email ID of Independent External Monitors are as under:
Mr. Anup Kumar Nayak (E-mail ID: anupnaya@gmail.com)
Ms. Rashmi Goel (E-mail ID:rashmijaingoel@yahoo.co.in)

The task of the Monitor is to review independently and objectively whether and to what extent the
parties comply with the obligations under this agreement.

(1) The Monitor is not subject to instructions by the representatives of the parties and performs his/
her functions neutrally and independently. The Monitor would have access to all Contract
documents, whenever required. It will be obligatory for him/ her to treat the information and
documents of the Bidders/Bidders as confidential.

(2) The Bidder(s) / Bidder(s) accepts that the Monitor has the right to access without restriction to all
Project documentation of the GGB including that provided by the Bidder. The Bidder will also
grant the Monitor, upon his/ her request and demonstration of a valid interest, unrestricted and
unconditional access to their project documentation. The same is applicable to Sub-Bidders.

(3) The Monitor is under contractual obligation to treat the information and documents of the
Bidder(s) / Bidder(s) / Sub-Bidder(s) with confidentiality. The Monitor has also signed 'Non-

Disclosure of Confidential Information '. In case of any conflict of interest arising during the
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selection period or at a later date, the IEM shall inform GGB and recuse himself / herself from that

case.

The GGB will provide to the Monitor sufficient information about all meetings among the parties
related to the Project provided such meetings could have an impact on the contractual relations
between the GGB and the Bidder. The parties offer to the Monitor the option to participate in such
meetings.

As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/ she will so
inform the Management of the GGB and request the Management to discontinue or take
corrective action, or to take other relevant action. The monitor can in this regard submit non-
binding recommendations. Beyond this, the Monitor has no right to demand from the parties that
they act in a specific manner, refrain from action or tolerate action.

The Monitor will submit a written report to the GGB officials within 15 days from the date of
reference or intimation to him by the GGB and, should the occasion arise, submit proposals for
correcting problematic situations.

If the Monitor has reported to the GGB , a substantiated suspicion of an offence under relevant
IPC/ PC Act, and the GGB has not, within the reasonable time taken visible action to proceed
against such offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit
this information directly to the Central Vigilance Commissioner.

The word 'Monitor' would include both singular and plural.
Section 9- Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
BUYER or its agencies shall be entitled to examine all the documents including the Books of
Accounts of the BIDDER and the BIDDER shall provide necessary information and documents in
English and shall extend all possible help for the purpose of such examination.

Section 10 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the selected Bidder till the
contract period, and for all other Bidders 6 months after the contract has been awarded. Any
violation of the same would entail disqualification of the bidders and exclusion from future
business dealings. If any claim is made / lodged during this time, the same shall be binding and
continue to be valid despite the lapse of this pact as specified above, unless it is discharged /
determined by GGB.

Section 11 - Other provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Head Office
of the GGB, i.e. Gujarat (State of Jurisdiction to be mentioned).

(2) Changes and supplements as well as termination notices need to be made in writing.

(3) If the Bidder is a partnership or a consortium, this agreement must be signed by all partners or
consortium members.

(4) Should one or several provisions of this agreement turn out to being valid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to the
original intentions.
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(5) Issues like scope of work, Warranty/ Guarantee etc. shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and RFP/ RFQ/ tender documents
and its Annexure, the Clause in the Integrity Pact will prevail.

(For & On behalf of the GGB) (For & On behalf of Bidder/ Bidder)
(Office Seal) (Office Seal)

Place:

Date:

Witness1:

(Name & Address)

Witness2:
(Name & Address)

e e bl e e e e —————— ———————————
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